
DEC 15, 2016 02:54 PM

TIP NO R-5782B, R-5782C 2:00PM 1 /  2 002

CRAVEN, CARTERET

44912.3.3,  44912.3.4

FED AID NO TAP-0220(080)

TAP-ADA COMPLIANT CURB RAMPS

NC55 AT VARIOUS INTERSECTIONS, SR1111 AT AUSTIN AVE SR1312 AT VARIOUS INTERSECTIONS, US70 AT CEDAR ST

WHITLEY CONTRACTING INC

 

EASTERN EARTHSCAPES &
CONSTRUCTION LLC

BROWE CONSTRUCTION COMPANY

 SELMA,  NC

DB00317DEC 14 2016
0.132 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00 5808.00 25000.00MOBILIZATION
0002 1121000000-E 520  32 TON 50.00 1600.00 57.20 1830.40 75.00 2400.00AGGREGATE BASE COURSE
0003 1693000000-E 654  13 TON 140.00 1820.00 412.50 5362.50 350.00 4550.00ASPH PLT MIX PVMT REPAIR
0004 2591000000-E 848  40 SY  80.00 3200.00 93.50 3740.00 65.00 2600.004" CONCRETE SIDEWALK
0005 2605000000-N 848  36 EA  1875.00 67500.00 1727.00 62172.00 1850.00 66600.00CONCRETE CURB RAMP
0006 4399000000-N 1105 Lump Sum 5000.00 8250.00 20000.00TEMP TRAFFIC CONTROL (1105)
0007 4825000000-E 1205  1,822 LF  5.00 9110.00 8.80 16033.60 4.00 7288.00PAINT PVMT MARKINGS 12"
0008 4835000000-E 1205  344 LF  8.00 2752.00 11.00 3784.00 8.00 2752.00PAINT PVT MKG LINES 24"
0009 4850000000-E 1205  780 LF  2.00 1560.00 15.40 12012.00 3.00 2340.00LINE REMOVAL 4" WIDE
0010 4870000000-E 1205  196 LF  4.00 784.00 19.80 3880.80 8.00 1568.00LINE REMOVAL 24" WIDE
0011 6084000000-E 1660 0.5 ACR 5000.00 2500.00 5610.00 2805.00 5000.00 2500.00SEEDING AND MULCHING
0012 6117000000-N SP   6 EA  200.00 1200.00 1320.00 7920.00 500.00 3000.00RESPONSE FOR EROS CONTROL

 

    TOTAL 107026.00 TOTAL 133598.30 TOTAL 140598.00CONTRACT TOTAL

 

    SUB-TOTAL 107026.00 SUB-TOTAL 133598.30 SUB-TOTAL 140598.00ROADWAY ITEMS



DEC 15, 2016 02:54 PM

TIP NO R-5782B, R-5782C 2:00PM 2 /  2 002

CRAVEN, CARTERET

44912.3.3,  44912.3.4

FED AID NO TAP-0220(080)

TAP-ADA COMPLIANT CURB RAMPS

NC55 AT VARIOUS INTERSECTIONS, SR1111 AT AUSTIN AVE SR1312 AT VARIOUS INTERSECTIONS, US70 AT CEDAR ST

LITTLE MOUNTAIN BUILDERS OF
CATAWBA COUNTY INC

MAIDEN,  NC   

DB00317DEC 14 2016
0.132 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16250.00MOBILIZATION
0002 1121000000-E 520  32 TON 75.00 2400.00AGGREGATE BASE COURSE
0003 1693000000-E 654  13 TON 312.50 4062.50ASPH PLT MIX PVMT REPAIR
0004 2591000000-E 848  40 SY  81.25 3250.004" CONCRETE SIDEWALK
0005 2605000000-N 848  36 EA  1875.00 67500.00CONCRETE CURB RAMP
0006 4399000000-N 1105 Lump Sum 21875.00TEMP TRAFFIC CONTROL (1105)
0007 4825000000-E 1205  1,822 LF  17.50 31885.00PAINT PVMT MARKINGS 12"
0008 4835000000-E 1205  344 LF  20.00 6880.00PAINT PVT MKG LINES 24"
0009 4850000000-E 1205  780 LF  6.41 4999.80LINE REMOVAL 4" WIDE
0010 4870000000-E 1205  196 LF  12.76 2500.96LINE REMOVAL 24" WIDE
0011 6084000000-E 1660 0.5 ACR 7500.00 3750.00SEEDING AND MULCHING
0012 6117000000-N SP   6 EA  1250.00 7500.00RESPONSE FOR EROS CONTROL

 

    TOTAL 172853.26CONTRACT TOTAL

 

    SUB-TOTAL 172853.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  107026.00WHITLEY CONTRACTING INC
     2  133598.30EASTERN EARTHSCAPES & CONSTRUCTION LLC
     3  140598.00BROWE CONSTRUCTION COMPANY
     4  172853.26LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY INC


