STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 03  DISTRICT 03

CONTRACT PROPOSAL
PURCHASE ORDER CONTRACT

WBSELEMENT NUMBER: 3.101011,3.201011 and 3.106531, 3.106511, 3.206511

ROUTE: VariousPrimary and Secondary Roads

COUNTY: Brunswick and New Hanover

DESCRIPTION: Surfacing, Resurfacing, Leveling, Widening and Milling on Various Roads Upon
Request in Brunswick and New Hanover Counties

BID OPENING: Thursday, February 20, 2014 at 2:00 P.M.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORSWHEN BIDDING ON ANY
NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. *NO BONDS REQUIRED.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER
RETURN BIDSTO:

North Carolina Department of Transportation
Lloyd Royall, PLS

Division 3 Engineer’s Office

5501 Barbados Blvd.

Castle Hayne, NC 28429
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INSTRUCTIONSTO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accor dance with the following requirements. Failureto comply with any
requirement shall cause the bid to be considered irregular and shall be groundsfor rejection of the bid.

1

2.
3.

'_\
o © ™

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written inink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall
be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figuresin the "Amount Bid" column of the
sheet.

Thetotal amount bid shall be written in figuresin the proper place on the bid sheet. Thetotal amount shall be
determined by adding the amounts bid for each item.

Changesin any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in
ink. A representative of the Bidder shall initial the changein ink.

The bid shall be properly executed. All bids shall show the following information:

a. Nameof individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number if required

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving theright to accept or rgject an award, or to enter into a contract

pursuant to an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVEL OPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 3
ENGINEER'SOFFICE AT

5501 Bar bados Blvd. Castle Hayne, N.C. 28429 BY 2:00 PM ON Thursday, February 20, 2014

The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR WORK ORDER 3.101011,3.201011 and 3.106531, 3.106511, 3.206511,
Surfacing, Resurfacing, L eveling, Widening and Milling on Various Roads Upon Request in
Brunswick and New Hanover Counties TO BE OPENED AT 2:00 PM Thur sday, February 20, 2014

If delivered by mail, the sealed envelope shall be placed in another sealed envel ope and the outer envel ope shall be
addressed as follows:

North Carolina Department of Transportation

Lloyd Royall, PLS

Division 3 Engineer’s Office

5501 Bar bados Blvd.

Castle Hayne, NC 28429

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in
accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for
Roads and Structures 2012. The lowest responsible will be notified that hisbid has been accepted

and that he has been awarded the contract. NCDOT reservestheright toreect all bids.
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DIVISION CONTRACT

General Standard Provisions

GENERAL

This contract is for Surfacing, Resurfacing, Leveling and Widening on Various Roads Upon Request in
Brunswick and New Hanover Counties. All work and materials shall be in accordance with the
provisions of the General Guidelines of this contract, the Project Special Provisions, the North Carolina
Department of Transportation Standard Specifications for Roads and Structures, the North Carolina
Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of
Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-20-99) (Rev. 12-18-07) 108 SP1 G04

The date of availability for this contract isMarch 17, 2014, except that work in jurisdictional waters and
wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is
held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been
considered in determining the contract time for this project.

The completion date for this contract is March 16, 2015.

Except where otherwise provided by the contract, observation periods required by the contract will not
be a part of the work to be completed by the completion date and/or intermediate contract times stated in
the contract. The acceptable completion of the observation periods that extend beyond the final
completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Three Hundred Fifty Dollars ($ 350.00) per calendar day.

AUTHORITY OF THE ENGINEER:

The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions which may arise asto the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the part
of the Contractor. His decision shall be final and he shall have executive authority to enforce and make
effective such decisions and orders as the Contractor fails to carry out promptly.
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AVAILABILITY OF FUNDS—TERMINATION OF CONTRACTS:

(5-20-08) 72

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
asfollows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments
shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the
maximum contract authority contained in General Satute 143C-6-11(c). Payment for transportation
project work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall contain a
schedule of estimated completion progress, and any acceleration of this progress shall be subject to the
approval of the Department of Transportation provided funds are available. The State reserves the right
to terminate or suspend any transportation project contract, and any transportation project contract shall
be so terminated or suspended if funds will not be available for payment of the work to be performed
during that fiscal year pursuant to the contract. In the event of termination of any contract, the
contractor shall be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be paid for the work
already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Sandard Specifications.

BANKRUPTCY:

The Department of Transportation, at its option, may terminate the contract upon filing by the
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

BIDS:

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, the bid
will not be considered for award.

CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required for contracts of $500,000 or more. Such bond shall be solely for the protection of
the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon
the prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable
is required for contracts of $500,000 or more. The payment bond shall be solely for the protection of
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persons or firms furnishing materials or performing labor for this contract for which the Contractor is
liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an amount
equal to 100 percent of the amount of the contract.

COOPERATION BETWEEN CONTRACTORS:

(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.
[Other Project Location-See Insert]

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the
limits of this project to the extent that the work can be carried out to the best advantage of all concerned.

DEFAULT OF CONTRACT:

The Department of Transportation shall have the right to declare a default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance
with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

DOMESTIC STEEL:

(4-16-13) 106 SP1 G120

Revise the 2012 Sandard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. |If invoices showing the cost of the material are not provided,
the amount of the bid item involving the foreign material will be used for calculations. This minimal
amount of foreign produced steel and iron products permitted for use is not applicable to high strength
fasteners. Domestically produced high strength fasteners are required.

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Sandard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:

WBS: 3.101011, 3.201011 and 3.106531, 3.106511, 3.206511 Page 7




(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of

line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

ENGINEERING CONTROL:

Engineering control and inspection will be by the North Carolina Department of Transportation. The
Contractor will cut test samples as directed by the Engineer. The North Carolina Department of
Transportation will set all necessary grades for pipe, ditches, or masonry drainage structures. All other
field engineering will be the responsibility of the Contractor and considered as incidental to the project
bid.

EROSION, SILTATION, AND POLLUTION CONTROL:

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout
the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of
the Standard Specifications. Silt fence and erosion control measures shall be installed in accordance
with the plans for this project, Section 1605 of the Standard Specifications, and in locations directed by
the Engineer or his representative.

GIFTSFROM VENDORSAND CONTRACTORS:

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’'s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Haveacontract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(©)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S § 133-32.

Executive Order 24 aso encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other
State Agenciesto determine if those agencies have adopted Executive Order 24.
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LIABILITY INSURANCE:

(11-18-08) RG 80

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth
paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract. The
Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns
and employees including any sub-contractors which causes damage to others for which the Department
is found liable under the Torts Claims Act, or in the General Courts of Justice, provided the Department
provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against
such claims. The Contractor shall not be responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original
standard ACORD form certificate of insurance evidencing commercial general liability with a limit for
bodily injury and property damage in the amount of $5,000,000.00 per occurrence and general
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for
property damages which may arise from operating under the contract by the employees and agents of the
Contractor. The required limit of insurance may be obtained by a single general liability policy or the
combination of a general liability and excess liability or umbrella policy. The State of North Carolina
shall be named as an additional insured on this commercial general liability policy. The policy may
contain the following language as relates to the State as an additional insured: “This insurance with
respect to the additional insured applies only to the extent that the additional insured is held liable for
your or your agent’s acts or omissions arising out of and in the course of operations performed for the
additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without limitation,
worker’s compensation and vehicle liability, in the amounts required by law. Providing and maintaining
adequate insurance coverage is a material obligation of the contractor and is of the essence of this
contract. All such insurance shall meet all laws of the State of North Carolina. Such insurance coverage
shall be obtained from companies that are authorized to provide such coverage and that are authorized
by the Commissioner of Insurance to do business in North Carolina. The Contractor shall at all times
comply with the terms of such insurance policies.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

MATERIALS:

(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Sandard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph
with the following:

TypelL, IP, 1Sor IT blended cement may be used instead of Portland cement.

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:
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Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references:

ltem Section
Type IL Blended Cement 1024-1

Page 10-5, Table 1000-1, REQUIREM ENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTSFOR CONCRETE

Consistency M ax.

M aximum Water -Cement Ratio Cement Content

O S 2 Sump
S Ex 3 . . Non Air-
b S o5 .
85 Ogg AlrEntraned Entrained g ég Vibrated Non- Vibrated
25 c =« Concrete o S =
SN =B w Concrete 8 Z 5
= Rounded Angular Rounded Angular = = Mi M Mi M
Aggregate Aggre-gate Aggregate Aggre-gate n. 2 in. 2
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 35 - 639 715 - -
AA Sip
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 25 4 508 - 545 -
B Slip
Formed 2,500 0.488 0.567 - - 15 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modiified 7 day 0400  0.400 - - 6 - 658 - - ;
FlowableFill | 150 max.
oxcovatoble at 56 days as needed as needed as needed as needed - Flow-able - - 40 100
Flowable Fill 125 asneeded | asneeded | asneeded | asneeded - Flow-able - - 100  asneeded
non-excavatable
4,500 15
design, field for'r‘;
Pavement 650 0.559 0.559 - - 20 - 526 - - -
flexural, )
design only Slaanci
Precast Si%;?_t;!e as needed as needed - - 6 as needed as needed as needed as needed as needed
Prestress per contract SeeTable | SeeTable - - 8 - 564 as needed - -

1078-1 1078-1
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with

the following:

Std.
Size#

4 100

467M @ 100

57

5/M
6M

67
78M
14M

9

ABC

ABC
(M)
Light-

wel @20

vzt

90-
100

95-
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

3/4"

0-15
35-
70

20-
55

90-
100

90-
100

100

TABLE 1005-1

Percentage of Total by Weight Passing

vzt

0-10

25-
60

25-
45

20-
55

98-
100

55-
80

45-
79

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structura Concrete, see Subarticle 1014-2(E)(6).

3/8"

0-5

0-30

0-5

0-20

20-
55

75-
100

100

100

80-
100

#4

0-5

0-10

0-10

0-8

0-10

20-
45

35-
70

85-
100

35-
55

20-
40

#8

0-5

0-5

0-5

0-15

5-20

10-
40

0-20

#10  #16 = #40

08

0-10
5 14
45 30
0-
25

0-10

#200

128

128

0-25

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to
between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can replace a
portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(l) for Portland
cement. For mixesthat contain cement with alkali content between 0.6% and 1.0% and for mixes that
contain areactive aggregate documented by the Department, use a pozzolan in the amount shown in
Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized
earth (MSE) wall faces’ with “temporary wall faces’.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV?)

Property Typel Type?2 Type 3® Type4 Type5°© Test

Typical Shoulder Under Temporary Soil Temporary  Method

Application Drains Rip Rap Slt Fence  Sabilization Walls
(a%”gatéog) > 50% > 50% < 25% < 50% < 50% gfg\g
Grab Strength ASTM
(MD & CD) 1001b - D4632
Tear Strength Table1®,  Table1®, Table 1°, ASTM
(MD & CD) Class 3 Class 1 ) Class 3 ) D4533
Puncture ASTM
Strength i i D6241

2,400 Ib/ft
(unless

Ultimate Tensile required ASTM

Strength - - - L
(MD & CD) othert\;]vclese in  D4595
contract)
Apparert Table 2°, Pty
0 E
Opening Size 15] g{ﬁ gg?f) Teble7®  TablesP No. 30 D4751
UV Stability . £
(Retained Passing No. 200 0% gésgs'\g
Strength)

MARYV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

moow>

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing
will only be required for new casting designs during the design process, and conformance to M306
loading (40,000 Ibs.) will be required only when noted on the design documents.
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Page 10-126, Table 1078-1, REQUIREM ENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design zgolﬁgr\?g
Property Compressive Strength
6,000 psi or less Strength .
’ greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 I nspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for dip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. 1t may be used to patch spalled,
cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by
adhesive failure and that there is no movement of the anchor bolt. For certification and anchorage, use
3,000 psi as the minimum Portland cement concrete compressive strength used in thistest. Use
adhesives that meet Section 1081.
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List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the
following:
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the
first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application through the
Value Management Unit with the following information for each type and brand name:
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237" with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last
paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 1" with “Type 3”.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type |l — Standard Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive is recommended for
adherence of traffic markersto pavement surfaces when rapid set is not required.

Typelll —Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting
adhesive, dueto its low viscosity, is appropriate only for use with embedded traffic markers.

TypelV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

WBS: 3.101011, 3.201011 and 3.106531, 3.106511, 3.206511 Page 16



(E) Acceptance
Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM
A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans.
Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be
metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)”
with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized
sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved
waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal
sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical
1.5 mil dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for
tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type |1, Standard
Setting. Use Type Il when the pavement temperature is above 60°F or per the manufacturer’s
recommendations whichever is more stringent. Use Type | when the pavement temperature is between
50°F and 60°F or per the manufacturer’ s recommendations whichever is more stringent. Epoxy
adhesive Type |, Cold Set, may be used to attach temporary pavement markers to the pavement surface
when the pavement temperature is between 32°F and 50°F or per the manufacturer’ s recommendations
whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “ Section 1081 with “Article
1081-4".

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “ Section 1081 with “Article
1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than
aLOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A

(Candelas Per Lux Per Square M eter)

Observation E;\\tr:gl?ece % E g 5 9 Fluor escent Fluor escent
] m —_ Py
Angle, degrees degrees = > o ad M Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 36 64 48
1.0 30.0 45 34 45 9 2 36 27
MINIMUM WAGES:
(7-21-09) Z5
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall

STATE:

pay wages at the rate of not lessthan SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each
of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to al unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.
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This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It isthe responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.

ON-THE-JOB TRAINING:

(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minoritiesand Women

Developing, training and upgrading of minorities and women toward journeyman level status is
aprimary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors past three years activity and the contractors anticipated upcoming year’s activity
with the Department. At the beginning of each year, al contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year.
At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed
on-the-job training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may range from 1
to 15 per contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual
goal for the year. A sample agreement is available at www.ncbowd.com/section/on-the-job-training.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in
the construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit
new classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications
on the basis of the contractor’s needs and the availability of journeymen in the various classifications
within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as
a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.
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Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall atrainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent
of the specific program requirement. Trainees will be allowed to be transferred between projects if
required by the Contractor’ s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT s BiddersList.

M easurement and Payment
No compensation will be made for providing required training in accordance with these contract

documents.

OUTSOURCING OUTSIDE THE USA:

(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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PAYMENT AND RETAINAGE:

P&R_DDC
8-06-2009

The Contractor may submit arequest for partial payment on a monthly basis, or other interval as
approved by the Engineer. Compensation for all pay items shall be in accordance with the Standard
Specifications. The amount of partial payments will be based on the work accomplished and accepted
asthe last day of the approved pay period.

All requests for payment shall be made on the form furnished to the Contractor by the Department of
Transportation. The form shall be completely and legibly filled out with all appropriate information
supplied and shall be signed by an authorized representative of the Contractor.

All invoices must be accompanied with the DBE-1S form even if no Subcontractors paymentswere
made. Payment request shall not be processed without said form filled out and attached.

If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate
to:

North Carolina Department of Transportation
Attention: Anthony W. Law

300 Division Drive

Wilmington, NC 28401

Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate
gpaces on all requests for payment. |If there is no participation the word “None” or the figure “0” shall
be entered.

POSTED WEIGHT LIMITS:

(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges
are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in
transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a
thorough examination of all projects and haul routes and be prepared to discuss them at the
Preconstruction Conference.

PREQUALIFICATION TO BID ON POC’S:

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as
either the prime contractor or as a subcontractor on the project must be prequalified for the type of work
they wish to perform. Firms that wish to bid on these projects as the prime contractor must be
prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime
contractor must be prequalified prior to beginning work on the project.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor
on central let projects for the appropriate work codes is considered eligible to work and/or bid on
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Purchase Order Contracts as long as other items such as bonding and license requirements for the
contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor,
including the application to become prequalified if you are not already prequalified, can be found at the
following website:

http://www.ncdot.org/business’howtogetstarted/

SAFETY AND ACCIDENT PROTECTION:

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any
other needed actions, on his own responsibility that are reasonably necessary to protect the life and
health of employees on the job and the safety of the public, and to protect property in connection with
the performance of the work covered by the contract.

STATE HIGHWAY ADMINISTRATORTITLE CHANGE:

(9-18-12) SP1 G185

Revise the 2012 Sandard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the
precise locations of all utilities prior to beginning construction. Utility owners shall be contacted a
minimum of 48 hours prior to the commencement of operations. Special care shall be used in working
around or near existing utilities, protecting them when necessary to provide uninterrupted service. Inthe
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time
possible. Existing fire hydrants shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.

WORKERS COMPENSATION INSURANCE:

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning
services, required to show proof of coverage issued by aworkers compensation insurance carrier, or a
certificate of compliance issued by the Department of Insurance for self-insured subcontractors stating
that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in
service fewer than three employees in the same business within the State of North Carolina, and
subcontractors shall be hereinafter liable under the Workers' Compensation Act for payment of
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compensation and other benefits to its employees for any injury or death due to an accident arising out
of and in the course of performance of the work insured by the subcontractor.

ERRATA:

(1-17-12) (Rev. 1-21-14) Z-4

Revise the 2012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with “Article 107-
25",
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references asfollows. Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species’ with “(d) Evaluation for Potential Wetlands and Endangered
Species’; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 M aterials, replace “1032-9(F)” with “1032-6(F)".

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”,

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py g75/Poe
Ratio with “1.0”.

Page  6-40, Article  650-2 M aterials, replace  “Subarticle  1012-1(F)” with
“Subarticle 1012-1(E)”

Divison 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, ClassA”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of thetitle.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”".
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".
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Divison 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LD+/P < 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.
Revise the 2012 Roadway Sandard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01" with
“1631.01".
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PROJECT SPECIAL PROVISIONS

NOTESTO CONTRACTOR:

The Contractor's attention is directed to the following:

Note 1: The Contractor’s attention is directed to the fact that the excess material will not be wasted on
the shoulder section as a means of disposal.

Note 2: The Contractor shall not close more than one lane at atime without prior approval from the
Engineer.

Note 3: The County Maintenance Engineer or his representative will notify the Contractor when paving
work isrequired. The Brunswick County Maintenance Engineer may be reached by telephone at
(910) 754-6527. The New Hanover County Maintenance Engineer may be reached by telephone at
(910) 341-0500. When notified by the Department that paving work is needed, the Contractor shall
begin work on the requested paving work in atimely manner. In all cases the Contractor must begin
work on the requested paving work within thirty (30) calendar days or be subject to liquidated damages.

Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the
Engineer.

The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities' is
amended to exclude the item of "Borrow Excavation".

The resurfacing of streets forming a part of the Urban System shall be coordinated with the appropriate
Municipal Official so parking may be removed during construction.

The Paved Shoulders shall be resurfaced at the same slope as presently exists.

Prior to resurfacing, the existing pavement markers are to be removed and the depressions filled with an
approved surface mix. No direct payment will be made for performing thiswork. The markers removed
will become the property of the contractor.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE
(DIVISIONYS):

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision isto carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or
in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be
used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance
with 49 CFR Part 26.

United Sates Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.
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Formsand Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors ~ who have performed work on the project.
https://apps.dot.state.nc.us’Vendor/Payment Tracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/filesDBE-1S.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/D BE%20M BE%20WBE%20Rep
lacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Subcontract%20A pproval %20Fo
rm%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Joint%20Check%20Notification
%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.

http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20to%20Perform%20as%20a%20S
ubcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. Thisform is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposal s¥%20for%20L GA%20Content/09%20M BE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.

http://connect.ncdot.gov/business/Smal | Business/Documents/ D BE%20Subcontractor%20Quote%20Co
mparison%20Example.x|s
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises [0] %

(D) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises [0] %

D If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified inthe
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The
Directory can be found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm's
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be
considered committed, even though the listing shall include both committed MBE/WBE subcontractors
and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

WBS: 3.101011, 3.201011 and 3.106531, 3.106511, 3.206511 Page 29



(A) If either the MBE or WBE goal is more than zero,

(D) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety. Blank forms will not be deemed to represent
zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids.
The Department will not consider these bids for award and the proposal will be rejected.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE's or WBE's participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors
are not required for the zero goal, however any MBE or WBE participation that is achieved
during the project shall be reported in accordance with requirements contained elsewhere in the
special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which
will perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and
WBE Subcontractors a value of 45% of the contract which fulfills the WBE goa. The 8% MBE goal
shall be obtained through MBE participation with MBE certified subcontractors or documented through
a good faith effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as anon-MBE/WBE bidder would.
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Written Documentation — L etter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’'s commitment to use the MBE/WBE in the
contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. Inthat situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
guotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goa which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBESYWBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBES/WBESs to respond to the solicitation. Solicitation
shall provide the opportunity to MBES/WBEs within the Division and surrounding Divisions
where the project is located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBESWBES in order to increase the
likelihood that the MBE and WBE goals will be achieved.

D Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goas when the work to be sublet includes potential for MBE/WBE
participation (2™ and 3 tier subcontractors).

(C)  Providing interested MBES/WBESs with adequate information about the plans, specifications, and
requirements of the contract in atimely manner to assist them in responding to a solicitation.

D) O Negotiating in good faith with interesed MBESYWBEs. It is the bidder's
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBES that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBESWBEs
to perform the work.

(20 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would take
afirm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using MBES'WBEs
is not in itself sufficient reason for abidder’s failure to meet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, the ability or desire of a prime
contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBESYWBEs if the price difference is
excessive or unreasonable.
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(E)

(F)

(©G)

(H)

(1

Not rejecting MBES/'WBES as being unqualified without sound reasons based on athorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBESWBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/'WBESs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors groups, Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBESWBEs. Contact within 7 days from the bid
opening NCDOT’s Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

2 The bidders' past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been
made to meet the MBE and WBE goals.
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Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.

Counting MBE/WBE Participation Toward M eeting MBE/WBE Goals

(A)

(B)

(©

(D)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goa requirements. The total dollar value of participation by acommitted MBE/WBE
will be based upon the value of work actually performed by the MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goa requirement. The same holds for work that a
WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing acommercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE or
WBE in the joint venture, that portion of the total dollar value being adistinct clearly defined
portion of work that the MBE or WBE performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(D) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
aDOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
amanufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goa requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing, managing,
and supervising the work involved. To perform acommercially useful function, the MBE/WBE
shall also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing (where
applicable) and paying for the material itself. To determine whether a MBE/WBE is performing
acommercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate
with the work it is actually performing and the MBE/WBE credit claimed for its performance of
the work, and any other relevant factors.
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(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
acommercially useful function:

(D) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

4 The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit
for the total value of the transportation services the subcontracted MBE or WBE provides
on the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEsS), in order to fulfill the goal requirement. This, however, may not aways be
possible due to the limitation of firmsin the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as aresult of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE
contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of
lease may count toward the MBE/WBE's credit as long as the driver is under the
MBE/WBE's payroll.
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@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

M BE/WBE Replacement

When a Contractor has relied on a commitment to aMBE or WBE firm (or an approved substitute MBE
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor,
anon-MBE/WBE subcontractor, or with the Contractor's own forces or those of an affiliate. A
MBE/WBE may only be terminated after receiving the Engineer’ s written approval based upon a finding
of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if acommitted WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE god. A good faith effort will only be required for
removing a committed MBE/WBE if there were no additional MBESWBESs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

D Copies of written notification to MBESWBESs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work
in the contract.

2 Effortsto negotiate with MBES/WBES for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBES'WBEs who were
contacted.

(b) A description of the information provided to MBES'WBEs regarding the plans
and specifications for portions of the work to be performed.

(3  Alist of reasons why MBE/WBE quotes were not accepted.

4 Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B)  Decertification Replacement

(D) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to
the remaining work to be performed by the decertified firm. The participation equal to
the remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goa requirement. |If a MBE/WBE firm is not found to
do the same amount of work, agood faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBESWBES unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBESWBESs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
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their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to al MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second
tier subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders' list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS isreceived.

Failureto Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.
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DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND PROPOSED
PAVEMENT:

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by
his operations, including but not limited to, rutting and shoving of the existing or proposed pavement
and yielding or rutting of the existing base and subgrade.

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so asto not
damage the existing pavement, base, subgrade and the proposed pavement.

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or
during the conditioning of the existing base are to be brought to the attention of the Engineer in writing.
Repairs to those areas will be made by DOT forces. Once these deficient areas have been repaired, the
requirements of this Special Provision will fully apply.

DRIVEWAYSAND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or
within the project limits of this contract. Any driveway paved by a Contractor which tiesinto aNCDOT
system road being paved by the Contractor must be paved either prior to the road paving project or after
its completion.

Contractor is required to completely mobilize off the job site prior to performing work for private
citizens within the project limits.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer one week in advance of beginning work on this project. The
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or
acceptance testing required. It should be noted that grading, draining, and stabilizing operations on the
subject routes will be performed by Departmental Forces. All routes may not be available by the above
listed date. This notification supercedes the time notification statement found in the Traffic Control
provision RWZ-1.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS:

The Department reserves the right to make, at any time during the progress of the work, such alterations
in plans or the details of construction as may be found necessary or desirable by the Engineer to
complete the project.
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PLANT AND PEST QUARANTINES:
(Imported Fire Ant, Gypsy M oth, Witchweed, And Other Noxious Weeds)

(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/lUnited States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact

Contact the N.C. Department of Agriculture/lUnited States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compogt, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©CONOOA~WLDN

SUBSURFACE INFORMATION:

(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.
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MAINTENANCE OF THE PROJECT:

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Sandard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 M aintenance of the Project, line 30, add the following as the last sentence
of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 M aintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as thiswork will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation
and Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of
weekly inspections of guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract items.

PRECONSTRUCTION CONFERENCE:

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be
required prior to beginning work.

PROSECUTION AND PROGRESS:

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and
supervision, and with equipment, materials, and methods of construction as may be required to complete
the work described in the contract by the completion date and in accordance with Section 108 of the
Standard Specifications.

Work shall only be performed when weather and visibility conditions allow safe operations.

The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and
school buses as directed by the Engineer.

WBS: 3.101011, 3.201011 and 3.106531, 3.106511, 3.206511 Page 42



ASPHALT PAVEMENTS - SUPERPAVE:

(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 RO1

Revise the 2012 Sandard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATESFOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 + 0.01

Apply tack coat a a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:

https://connect.ncdot.gov/resourcesM aterials/M aterialsResour ces’'War m% 20M ix% 2
OAsphalt% 20Approved% 20L ist.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and
minus 25° of the temperature specified on the IMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second
paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F with “275°F or
greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of
the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the
paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
$9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence
of the first paragraph replace “so asto overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Seve Sze (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75- 100 55- 80

4.75 25-45 25- 45 15- 30

2.36 5-15 5-15 5-15

0.075 1.0-30 1.0-3.0 20-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, lines 1-2,
replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on
existing pavement based on the width of the cracks in the existing pavement. Choose No. 78M
for sections of roadway where the average width of existing cracks is 1/4" or less in width, No.
67 for sections of roadway where the average width of existing cracks are 1/4" to 5/8" in width
and choose No. 5 for sections of roadway where the existing crack widths are greater than 5/8".

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Sandard Specifications.

The base price index for asphalt binder for plant mix is $[561.07] per ton.
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's

terminals on [January 1, 2014].

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES

(7-1-95) (Rev. 8-21-12) 858 SP8 RO7R

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications. Cast iron or
steel fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this
project.
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INCIDENTAL STONE BASE:

(7-1-95) (Rev.7-18-06) 545 R5 R28

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the
paving operations exceed stone base placement by more than one week without written permission of
the Engineer.

M aterialsand Construction

Provide and place incidental stone base in accordance with Section 545 of the 2012 Sandard
Specifications.

M easurement and Payment
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard

Specifications.

PATCHING EXISTING PAVEMENT

(1-15-02) (Rev.12-18-12) 610 SP6 RS8R

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this project
that will require repair prior to resurfacing. Patch the areas that, in the opinion of the Engineer, need
repairing. The areas to be patched will be delineated by the Engineer prior to the Contractor performing
repairs.

M aterials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt
Concrete Surface Course, or a combination of base, binder and surface course.

Construction M ethods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the
2012 Standard Specifications.

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches. Utilize compaction equipment
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an approved compaction
pattern to achieve proper compaction. |If patched pavement is to be open to traffic for more than
48 hours prior to overlay, use Asphalt Surface Course in the top 1.5 inches of the patch.

Schedule operations so that all areas where pavement has been removed will be repaired on the same
day of the pavement removal and all lanes of traffic restored.
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M easurement and Payment

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix
complete in place that has been used to make completed and accepted repairs. The asphalt plant mixed
material will be measured by being weighed in trucks on certified platform scales or other certified
weighing devices. The above price and payment will be full compensation for all work covered by this
provision, including but not limited to removal and disposal of all types of pavement; furnishing and
applying tack coat; furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt
binder for the asphalt plant mix; and furnishing scales.

Patching Existing Pavement will be considered a minor item. Any provisions included in the contract
that provides for adjustments in compensation due to variations in the price of asphalt binder will not be
applicable to payment for the work covered by this provision.

Payment will be made under:

Pay Item Pay Unit

Patching Existing Pavement Ton

ASPHALT CONCRETE SURFACE COURSE, TYPE S4.75A, SF 9.5A, S9.5B
(L eveling Cour se)

(7-1-95) (Rev. 8-21-12) 610 SP6 R85R

Place a leveling course of Asphalt Concrete Surface Course, Types S4.75A, SF 9.5A, $9.5B at locations
shown on the sketch maps and as directed by the Engineer. The rate of this leveling course is not
established but will be determined by allowing the screed to drag the high points of the section. It is
anticipated that some map numbers will be leveled from beginning to end while others may only require
aleveling course for short sections.

The Asphalt Concrete Surface Course, Types S4.75A, SF 9.5A, $9.5B (Leveling Course) shall meet the
requirements of Section 610 of the 2012 Standard Specifications except payment will be made at the
contract unit price per ton for Asphalt Concrete Surface Course, TypesS 4.75A, SF 9.5A, S0.5B
(Leveling Course).

TRENCHING FOR BASE COURSE

(7-1-95) (Rev. 8-21-12) 610 SP6 R82AR

Perform all the trenching necessary to place the asphalt concrete base course widening in accordance
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer.

Perform the trenching for the base course on the same day that the base course is to be placed. If the
base course cannot be placed on the same day the trench section is excavated, backfill the trench with
earth material and compact it to the satisfaction of the Engineer. Once the trench is open, perform
backfilling and reopening of the trench at no cost to the Department.
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The Contractor will be restricted to widening one side of the project at atime unless otherwise permitted
by the Engineer. In widening, operate equipment and conduct operations in the same direction as the
flow of traffic.

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer. Shape and
compact the subgrade in the widened areas to the satisfaction of the Engineer. Compact the asphalt
concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the
2012 Standard Specifications.

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the
Engineer. Cut adequate weep holes in the excavated material to provide for adequate drainage as
directed by the Engineer. Remove all excavated material from all drivesto provide ingress and egress to
abutting properties and from in front of mailboxes and paper boxes. Saw aneat edge and remove all
asphalt and/or concrete driveways and existing asphalt widening, as directed by the Engineer, to the
width of the widening and dispose of any excavated concrete or asphalt materials. Properly reconnect
driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer. Any
excess material deposited on the shoulder will be left in place and will be disposed of by State Forces.

Shoulder Reconstruction is considered incidental to this line item.
No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on

shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included
in the bid unit price per ton for Asphalt Concrete Base Course, Type B 25.0 B.

PAVING DRIVEWAYSAND MAILBOX TURNOUTS:

(7-1-95) (Rev. 8-21-12) 610 SP6 R70AR

Surface all driveway and mailbox turnouts as directed by the Engineer. The unpaved driveways and
mailbox turnouts will be prepared for surfacing by State Forces. Place pavement on driveway and
mailbox turnouts of the same material as used on the main line and in depths directed by the Engineer.
Widen the pavement on curves as directed by the Engineer.

PAYMENT TIERS FOR PAVING:

1. Theplacing of Surface Course, (S4.75A, SF 9.5A, S9.5 B), Binder Course, (119.0B), and Base
Course, (B25.0B) will be on a per ton basis in place and accepted for either aCasel, Casell, or
Case I, project location. Definition of each Case is asfollows:.

Casel: A project location requiring
0to 500 tonsof plant mix to complete.

Casell: A project location requiring
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501 to 1000 tons of plant mix to complete.

Caselll: A project location requiring
1001 or more tons of plant mix to complete.

If agiven project requires two or more types of plant mix to complete, a separate payment tier will be
established for each type of mix on the project.

2. NOTE: All quantities shown on the bid sheetsare for bidding purposes only. The actual
guantity of any bid item utilized may range from a minimum of “0” ZERO to a maximum
quantity that will be determined by project requirements.

3. NOTE: The Contractor shall be paid based on thecasel, Il or 111 bid pricesfor each
separate site. If, the Contractor Remobilizes (Hauling Equipment) to another separate
location approved by the Engineer on the same day, then a separate payment will be made
for mobilization.

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS:

TEMPORARY TRAFFIC CONTROL (TTC):

(7-16-13) (Rev. 2-18-14) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the
following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete the
work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings. Use a
moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow
or close a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate work zone where
lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012
Roadway Sandard Drawings when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones and skinny drums may be
used instead of drums. However, drums are required for the upstream taper portion of lane closuresin all
applications. The stationary work zone shall be a maximum of 1 mile in length at any given time on 2
Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot vehicle operation may be
used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the
Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which does
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not damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway
Standard Drawings. When personnel and/or equipment are working within alane of travel of an
undivided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way,
within the same location, on a two-lane, two-way road. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as
a minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the
Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of
the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide additional
protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Drop-Off Requirementsand Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5
inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for
nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 dope up to the edge and elevation of existing pavement in areas adjacent to an open
travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or gresater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable
compacted material, as approved by the Engineer. The material, equipment and labor associated with
this operation will be at no expense to the Department. This work is not considered part of shoulder
reconstruction.

2) Project Requirements:
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Failure to comply with the following requirements will result in a suspension of all other operations:

1 Before working on ANY MAP, the Contractor shall submit a written construction sequence for
traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing alane of traffic. The
Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or
Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and
final acceptance unless determined otherwise by the Engineer.

4, Obtain written approval of the Engineer before working in more than one location or setting up
additional lane closures.
5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If

the Contractor begins any map and does not complete within the seasonal restrictions, including

placement of final pavement markings and/or permanent markers, the Contractor shall be

responsible for, a his expense, paint per Subarticle 1205-8(C) and temporary markers per

Section 1251 of the 2012 Standard Specifications.

Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Traffic Control for the milling and/or paving of ramps is to be done according to Standard

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the

Engineer. If approved, Contractor will provide plans and devices for the detour at no additional

cost to the department.

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and
Liquidated Damages’.

N o

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all
operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.
Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the
resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop
operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the
end of each work day. For Partial or wheel track milling operation on multi-lane facilities, the lane
being milled may be left closed and paved back within 72 hours.
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The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane isto be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilitieswhen all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back
within 72 hours.

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish
and install the following portable signs to warn drivers of the conditions. These are to include, but not
limited to “Rough Road” (W8-8), “Uneven Lanes’ (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plague mounted below. These are to be dual indicated on Multi-Lane Roadways with speed
limits 45 mph and greater where lateral clearance can be obtained within the median areas. These
portable signs are incidental to the other items of work included in the temporary traffic control (Lump
Sum) pay item.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation iscompleted. Continue milling operations until the particular section of roadway being milled
is complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable
backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to
identify “no passing zones’ and to re-establish the proposed pavement markings and markers unless
otherwise directed by the Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work, as it will be
incidental to the paving operation.
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3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached drawings
and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility owners
per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12
full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign separately
and not on the same post or sand with any other sign except where an advisory speed plate or
directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the
Engineer. Once the signs have been installed, any sign relocations requested by the Department will be
compensated in accordance with Article 104-7. Any additional signs other than the ones shown in the
drawing will be compensated in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there's more than 1,000 feet of
resurfacing along the —Y - line. Whenever work proceeds through an intersection, portable signs shall be
used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more
than 7 calendar days before work resumes. All other operations may be suspended upon failure to
comply with the above requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The project
is substantially complete when the resurfacing operations are completed and the shoulders are brought
up to the same elevation as the proposed pavement and when pavement markings are installed. The
pavement marking doesn’t have to be the final marking material to be considered substantially complete.
Any remaining punch list items are to be completed with portable work zone signing. There will be no
compensation for any portable signing. Sign removal is a condition of final project acceptance.

(C) LaneClosureWork Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any
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required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic
Control.

4) M easurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable signs,
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators,
flashing arrow panels, and pilot vehicles will be paid at the contract lump sum price for Temporary
Traffic Control. The Temporary Traffic Control pay item does not include work zone advance or general
warning signs. Partial payments for Temporary Traffic Control will be made as follows. The cumulative
total of the lump sum price for temporary traffic control will be equal to the percent complete (project)
as calculated for each partial pay estimate. Additional flashing arrow panels and message boards beyond
those shown in the contract, detail drawings or Roadway Standard Drawings required by the Engineer
will be paid as extrawork in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs,
including, but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary
signs will be measured for each required sign and paid at the contract price for Work Zone
Advance/General Warning Sgning (SF). Payment for Work Zone Advance/General Warning Sgning
will be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid
once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an operation,
the Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The
operator of a pilot vehicle will be considered one of the five flaggers. Payment will be made per hour at
arate of $20.00 per hour for each flagger over the included amount (four or five) that is approved by the
Engineer as Supplemental Flagging.

Payment will be made under:

Pay Item Pay Unit

Temporary Traffic Control Incidental to Various Contract
ltems

Work Zone Advance/General Warning Signing Incidental to Various Contract
ltems

Supplemental Flagging Incidental to Various Contract
ltems

TIMELIMITATION FOR PAVEMENT MARKINGSAND MARKERSON
NEWLY RESURFACED AREAS:

Markings. Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the
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15 day requirement in the 2012 Sandard Specifications. All other pavement marking shall be installed
in accordance with the 2012 Sandard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the
satisfactory completion of all pavement markings required on a specific map in accordance with
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described
above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied
Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters,
symbols and stop bas on asphat will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each
map. Pavement markers shall be installed in accordance with the 2012 Sandard Specifications and the
2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through
1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Sandard
Specifications and the 2012 Roadway Standard Drawing 665.01.
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NON COLLUSIONAFFIDAVIT

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which isin
restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of thisbid in the proper manner aso constitutes the Bidder's certification of Status under penaty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assi stant Secretary President/Vice President/Assistant Vice President
Sdect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

) ) NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public
of County

State of

My Commission Expires
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EXECUTION OF BID NON-COLLUSION AFFIDAVIT, DEBARMENT
CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which isin
restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of thisbid in the proper manner aso constitutes the Bidder's certification of Status under penaty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequaified

Signature of Manager
Witness's Signature Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which isin restraint of free competitive bidding in
connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the
benefit of another contractor.

In addition, execution of this bid in the proper manner also congtitutes the Bidder's certification of Status under penalty of perjury under the laws of the
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill in lines (1), (2) and (3) and execute. 3 Joint VenturersFill inlines (1), (2), (3) and (4) and execute. On Line (1), fill
in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line
(3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer,
if applicable and execute bel ow in the appropriate manner.

@

Name of Joint Venture

@
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
©)
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
@
Name of Contractor (for 3 Joint Venture only)
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires.

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this

day of 20

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Signature of Notary Public

of County
State of

My Commission Expires.
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which isin restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to
do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which isin
restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of thisbid in the proper manner aso constitutes the Bidder's certification of Status under penaty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which isin restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to
do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation that is file with the Department, or has become erroneous because of changed
circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded,
as used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract Officer of the
Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the method
and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available by the Federal Government.
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DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

e. Will submit arevised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
*
FIRM NAME AND MOBrE ITEM ITEM ASE&ED \;;II_DL?AI;III_EA(;QF
ADDRESS WBE NO. DESCRIPTION UNIT ITEM
PRICE

** Dollar Volume of MBE ntr r
* The Dollar Volume shown in this column shall olfar Volume o Stbco act? $
be the Actual Price Agreed Upon by the Prime MBE Percentage of Total Contract Bid
Contractor and the MBE and/or WBE Price %
subcontractor, and these prices will be used to  *x pgljar Volume of WBE Subcontractor  $

determine the percentage of the MBE and/or _

Price %
** Must have entry even if figure to be entered
is zero.

Thisform must be completed in order for the Bid to be considered responsive and be publicly
read.

Bidderswith no MBE and/or WBE participation must so indicate thison the form by entering the
word or number zero.
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STATE OF NORTH CAROLINA

L DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBECONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City. State Zip

Please check all that apply:
Minority Business Enterprise MBE)
Women Business Enterprise (WBE) ___
Disadvantaged Business Enterprise (DBE) __

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet. in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add. delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the confractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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North Carolina Department of Transportation

PURCHASE ORDER CONTRACT BID FORM

Work Order Number: 3.101011, 3.201011 and 3.106531, 3.106511, 3.206511
Surfacing, Resurfacing, Widening and Milling on Various Roads Upon Request

DESCRIPTION AMOUNT
BID
10 0000915000-N SP M obilization 10 EA
20 1220000000-E 545 Incidental Stone Base 500 Ton
30 1297000000-E 607 Milling Asphalt Pavement, 0" - 3" Depth 7500 Sy
40 1330000000-E 607 Incidental Milling 500 Sy
PAYMENT TIER CASE |

50 1489000000-E SP Asphalt Conc. Base Course, TypeB 25.0 B 500 TON

Casel (0to500 Tons)
60 1498000000-E 610 Asphalt Conc. I ntermediate Course, Typel 19.0B 500 TON

Casel (0to500 Tons)
70 1519000000-E 610 Asphalt Conc. Surface Course, Type S9.5B 500 TON

Casel (0to 500 Tons)
80 1525000000-E 610 Asphalt Conc. Surface Course, Type SF9.5A 500 TON

Casel (0to500 Tons)
90 1526000000-E SP Asphalt Conc. Surface Course, Type S4.75 A 500 TON

Casel (0to500 Tons)

PAYMENT TIER CASE |1

100 1489000000-E SP Asphalt Conc. Base Course, Type B 25.0 B 1000 TON
Casell (501 to 1000 Tons)

110 1498000000-E 610 Asphalt Conc. I ntermediate Course, Typel 19.0B 1000 TON
Casell (501 to 1000 Tons)

120 1519000000-E 610 Asphalt Conc. Surface Course, Type S9.5B 1000 TON
Casell (501 to 1000 Tons)

130 1525000000-E 610 Asphalt Conc. Surface Course, Type SF9.5A 1000 TON

Casell (501 to 1000 Tons)
PAYMENT TIER CASE 111

140 1489000000-E SP Asphalt Conc. Base Course, TypeB 25.0 B 1500 TON
Caselll (1001 or moreTons)

150 1498000000-E 610 Asphalt Conc. I ntermediate Course, Typel 19.0B 1500 TON
Caselll (1001 or moreTons)

160 1519000000-E 610 Asphalt Conc. Surface Course, Type S9.5B 1500 TON
Caselll (1001 or moreTons)

170 1525000000-E 610 Asphalt Conc. Surface Course, Type SF9.5A 1500 TON

Caselll (1001 or more Tons)
END PAYMENT CASES

180 1560000000-E 620 Asphalt Binder For Plant Mix Grade PG 64-22 700 TON
190 1880000000-E SP Patching Existing Pavement 2000 TON
200 2830000000-N 858 Adjustment of Catch Basins, Drop I nlets and 10 EA
Manholes
210 2845000000-N 858 Adjustment of M eter Boxesor Valve Boxes 10 EA
220 4685000000-E 1205 | Thermo PVT MKG Lines (4", 90 mils) 8000 LF
230 4886000000-E 1205 | Thermo PVT MKG Lines (4", 120 mils) 3000 LF
240 4900000000-E 1251 Permanent Raised Pavement Markers 40 EA

TOTAL BID FOR PROJECT:
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CONTRACTOR

ADDRESS

Federa Identification Number

Contractors License Number

Authorized Agent Title
Signature Date
Witness Title
Signature Date

THISSECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
Thisbid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by Date

Accepted by NCDOT Date
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