
DC00475

BP3.R006.3

STATE FUNDED

SAMPSON

BP3-R006

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

0.152 MILES

REPLACE SAMPSON BRIDGE 85

BRIDGE NO. 810085 OVER GREAT COHARIE OVERFLOW ON SR 1214 (BOYKIN BRIDGE
ROAD)

EST CONST PROGRESS.... FY-2025...10% OF BID
FY-2026...90% OF BID

RPN 002 7 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 1,374,320.00

MAY 05 2025

JUN 15 2026

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION DEC 14 2025 CONSTRUCTION WORK

$ TOTALS % DIFF

ES WAGNER COMPANY LLC  CHARLOTTE, NC 775,764.72 -43.6

S T WOOTEN CORPORATION  WILSON, NC 787,652.53 -42.7

S&C CONSTRUCTION LLC  WILMINGTON, NC 801,795.32 -41.7

DELLINGER INC  MONROE, NC 837,842.85 -39.0

SANFORD CONTRACTORS INC  LEMON SPRINGS, NC 875,800.00 -36.3

FSC II LLC DBA FRED SMITH COMPANY  RALEIGH, NC 893,893.00 -35.0

SMITH-ROWE, LLC  MOUNT AIRY, NC 933,377.60 -32.1

4,201,298.75

5,214,714.72 + 24.1

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
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