

SUMMARY OF QUANTITIES


DESCRIPTION	SECTION	QTY.	UNIT	ITEM DESCRIPTION
0001000000-E	200	1	LS	CLEARING AND GRUBBING
0036000000-E	225	1920	CY	UNDERCUT EXCAVATION
0000100000-N	800	1	LS	MOBILIZATION
0000400000-N	801	1	LS	CONSTRUCTION SURVEYING
0063000000-N	SP	1	LS	GRADING FOR MITIGATION
6135000000-E	SP	5.52	AC	RIPPING
6135000000-E	SP	0.90	AC	DISKING
8622000000-E	876	70	SY	GEOTEXTILE FOR DRAINAGE, TYPE 2
4400000000-E	1110	64	SF	WORK ZONE SIGNS (STATIONARY)
4405000000-E	1110	128	SF	WORK ZONE SIGNS (PORTABLE)
4455000000-N	1150	30	DAY	FLAGGER
0234000000-E	SP	390	CY	IMPERVIOUS SELECT MATERIAL
6037000000-E	SP	840	SY	COIR FIBER MATTING
6071012000-E	SP	80	LF	COIR FIBER WATTLE
6029000000-E	SP	3500	LF	SAFETY FENCE
6000000000-E	1605	3370	LF	TEMPORARY SILT FENCE
6006000000-E	1610	40	TON	STONE FOR EROSION CONTROL, CLASS A
6009000000-E	1610	120	TON	STONE FOR EROSION CONTROL, CLASS B
6012000000-E	1610	30	TON	SEDIMENT CONTROL STONE
6015000000-E	1615	45.9	AC	TEMPORARY MULCHING
6018000000-E	1620	5510	LB	SEED FOR TEMPORARY SEEDING
6021000000-E	1620	20	TON	FERTILIZER FOR TEMPORARY SEEDING
6030000000-E	1630	30	CY	SILT EXCAVATION
6084000000-E	1660	45.9	AC	SEEDING AND MULCHING
6087000000-E	1660	45.9	AC	MOWING
6090000000-E	1661	1380	LB	SEED FOR REPAIR SEEDING
6093000000-E	1661	5	TON	FERTILIZER FOR REPAIR SEEDING
6096000000-E	1662	80	LB	SEED FOR SUPPLEMENTAL SEEDING
6108000000-E	1665	40	TON	FERTILIZER TOPDRESSING

SUMMARY OF EARTHWORK FOR MITIGATION

**SUMMARY OF EARTHWORK FOR MITIGATION**

MITIGATION UNCLASSIFIED EXCAV. (CU.YD.)	MITIGATION BORROW (CU.YD.)	MITIGATION WASTE (CU.YD.)
38390	-20690	17700

APPROXIMATE QUANTITIES ONLY. MITIGATION UNCLASSIFIED EXCAVATION, MITIGATION BORROW EXCAVATION, AND MITIGATION FINE GRADING WILL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE FOR "GRADING FOR MITIGATION".

PROJECT REFERENCE NO. <b>R-3300</b>	SHEET NO. <b>OSM-3</b>
PROJECT ENGINEER	
 ECOSYSTEM PLANNING & RESTORATION 1150 SE MAYNARD RD. SUITE 140 CARY, NC 27511 LICENSE # P-1182	


 Digitally signed by Emmett Perdue  
 Date: 2022.03.29 10:23:29 -04'00'

REVISIONS

REVISION 1 - AMENDMENT 1 - 3/29/22 - EMP  
 R:\Projects\RD00096.NCDDOT-Calyx-BeaneSite\CAD\PIans\03.BEAN\_PSH.DGN  
 3/29/2022  
 EPR