

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 20, 2023
 DIVISION 3

DC00431
 2013CPT.03.12.20101, 2023CPT.03.12.10101, 2023CPT.03.12.20102
 STATE FUNDED
 BRUNSWICK

PROPOSAL LENGTH 12.810 MILES

TYPE OF WORK BRUNSWICK RESURFACING AND PRESERVATION

LOCATION NC 130 & VARIOUS SECONDARY ROUTES

EST CONST PROGRESS.... FY-2023...04% OF BID
 FY-2024...96% OF BID

RPN 002 4 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 2,611,612.20

DATE AVAILABLE JUN 12 2023

INTER COMPLETION MAY 31 2024 ICT 2 - MAP 1 (NC 130) DELAYED AVAILABILITY
 03 - ICT 3 - INSTALLATION OF INDUCTIVE LOOPS 7 DAY(S) AFTER START DATE
 MAY 31 2024 ICT 4 - PROSECUTION OF WORK

FINAL COMPLETION MAY 31 2024

	\$ TOTALS	% DIFF
HIGHLAND PAVING CO LLC FAYETTEVILLE, NC	2,469,745.23	-5.4
S T WOOTEN CORPORATION WILSON, NC	2,817,266.14	+7.9
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,818,150.00	+7.9
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	3,011,593.45	+15.3

ESTIMATE TOTAL 5,567,987.80

LETTING TOTAL 6,231,364.63 + 11.9