
BARNHILL CONTRACTING CO ONSLOW GRADING & PAVING INC S T WOOTEN CORPORATION

ROCKY MOUNT, NC JACKSONVILLE, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 60,000.00 56,999.88 150,000.00

0002 0106000000-E 230 BORROW EXCAVATION 915 5.00 4,575.00 24.46 22,380.90 19.80 18,117.00CY

0003 1220000000-E 545 INCIDENTAL STONE BASE 354 102.00 36,108.00 89.16 31,562.64 145.00 51,330.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 16.88 2,000.00 33,760.00 954.95 16,119.56 4,627.80 78,117.26SMI

0005 1260000000-E SP AGGREGATE SHOULDER BORROW 3,510 39.00 136,890.00 40.98 143,839.80 33.35 117,058.50TON

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
1.5" MILLING

421 20.00 8,420.00 16.71 7,034.91 9.75 4,104.75SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
0" - 1.5" MILLING (GENERIC)

8,510 6.60 56,166.00 3.65 31,061.50 3.40 28,934.00SY

0008 1330000000-E 607 INCIDENTAL MILLING 1,545 11.00 16,995.00 11.18 17,273.10 10.50 16,222.50SY

0009 1491000000-E 610 ASP CONC BASE CRS B25.0C 167 170.00 28,390.00 250.00 41,750.00 317.00 52,939.00TON

0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,124 60.00 307,440.00 76.02 389,526.48 74.60 382,250.40TON

0011 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 160 110.00 17,600.00 102.21 16,353.60 112.00 17,920.00TON

0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,014 61.00 549,854.00 75.75 682,810.50 76.70 691,373.80TON

0013 1526000000-E 610 ASP CONC SURF CRS S4.75A 2,410 80.00 192,800.00 76.49 184,340.90 81.85 197,258.50TON

0014 1575000000-E 620 ASP FOR PLANT MIX 1,135 640.00 726,400.00 600.00 681,000.00 575.00 652,625.00TON

0015 1705500000-E SP PATCHING EXIST PAVEMENT (MILL) 1,310 190.00 248,900.00 169.24 221,704.40 190.00 248,900.00TON

0016 1880000000-E SP GENERIC PAVING ITEM (TON)
LEVELING COURSE, S4.75A GENERIC

70 220.00 15,400.00 182.76 12,793.20 172.40 12,068.00TON

0017 2830000000-N 858 ADJ MANHOLES 67 175.00 11,725.00 750.00 50,250.00 650.00 43,550.00EA

0018 2845000000-N 858 ADJ METER OR VALVE BOXES 44 140.00 6,160.00 750.00 33,000.00 525.00 23,100.00EA

0019 3287000000-N SP GR END TYPE TL-3 2 3,700.00 7,400.00 3,700.00 7,400.00 3,700.00 7,400.00EA

0020 3345000000-E 864 REMOVE & RESET GUARDRAIL
REMOVE & RESET EXISTING GUARDRAIL
(GENERIC)

50 10.00 500.00 10.00 500.00 10.00 500.00LF

0021 3345000000-E 864 REMOVE & RESET GUARDRAIL
REMOVE & RESET EXISTING SHOP CURVED
GUARDRAIL (GENERIC)

25 10.00 250.00 10.00 250.00 10.00 250.00LF

0022 3420000000-E SP GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL
(GENERIC)

50 26.00 1,300.00 26.00 1,300.00 26.00 1,300.00LF

0023 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3 (GENERIC)

2 1,250.00 2,500.00 1,250.00 2,500.00 1,250.00 2,500.00EA

0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 948 9.00 8,532.00 8.13 7,707.24 8.00 7,584.00SF

0025 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 60,000.00 182,295.07 123,342.00

0026 4510000000-N 1190 LAW ENFORCEMENT 80 80.00 6,400.00 45.00 3,600.00 65.00 5,200.00HR

0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 168,336 0.75 126,252.00 0.59 99,318.24 0.59 99,318.24LF

0028 4709000000-E 1205 24"WIDE THERMO 90 MILS 255 9.00 2,295.00 18.00 4,590.00 18.00 4,590.00LF

0029 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 24 50.00 1,200.00 120.00 2,880.00 120.00 2,880.00EA

0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 62 135.00 8,370.00 110.00 6,820.00 110.00 6,820.00EA

0031 4900000000-N 1251 PERM RAISED PVMT MARKERS 205 5.95 1,219.75 9.66 1,980.30 9.66 1,980.30EA

0032 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 598 45.00 26,910.00 47.00 28,106.00 47.00 28,106.00EA

0033 6000000000-E 1605 TEMPORARY SILT FENCE 929 4.00 3,716.00 4.75 4,412.75 4.00 3,716.00LF

0034 6009000000-E 1610 EROS CONTRL STONE CL B 235 42.00 9,870.00 113.92 26,771.20 42.00 9,870.00TON
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0035 6012000000-E 1610 SEDIMENT CONTROL STONE 235 42.00 9,870.00 108.54 25,506.90 42.00 9,870.00TON

0036 6015000000-E 1615 TEMPORARY MULCHING 9.34 1.00 9.34 500.00 4,670.00 1.00 9.34ACR

0037 6018000000-E 1620 SEED FOR TEMP SEEDING 470 0.01 4.70 5.00 2,350.00 0.01 4.70LB

0038 6021000000-E 1620 FERT FOR TEMP SEEDING 2.35 1.00 2.35 500.00 1,175.00 1.00 2.35TON

0039 6036000000-E 1631 MATTING FOR EROS CONTROL 80 4.00 320.00 4.00 320.00 4.00 320.00SY

0040 6042000000-E 1632 1/4" HARDWARE CLOTH 470 0.01 4.70 5.92 2,782.40 0.01 4.70LF

0041 6071010000-E SP WATTLE 150 10.00 1,500.00 15.00 2,250.00 10.00 1,500.00LF

0042 6084000000-E 1660 SEEDING AND MULCHING 9 2,450.00 22,050.00 4,100.00 36,900.00 2,450.00 22,050.00ACR

0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 465 1.00 465.00 5.00 2,325.00 1.00 465.00LB

0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.35 10.00 23.50 500.00 1,175.00 10.00 23.50TON

0045 6117000000-N SP RESPONSE FOR EROS CONTROL 20 1.00 20.00 100.00 2,000.00 1.00 20.00EA

0046 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000 7.00 7,000.00 7.00 7,000.00 12.00 12,000.00LF

TOTAL 2,765,567.34 TOTAL 3,108,686.47 TOTAL 3,137,494.84CONTRACT TOTAL

SUB-TOTAL 2,765,567.34 SUB-TOTAL 3,108,686.47 SUB-TOTAL 3,137,494.84ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,765,567.34BARNHILL CONTRACTING CO 1

3,108,686.47ONSLOW GRADING & PAVING INC 2

3,137,494.84S T WOOTEN CORPORATION 3
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