HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C. MAY 18, 2023 DIVISION 3

2023CPT.03.13.10671, 2023CPT.03.13.20671, 2023CPT.03.13.20672

DC00433

STATE FUNDED

PAGE: 1 of 2 ITEM C

ONSLOW			
PROPOSAL LENGTH	11.920 MILES		
TYPE OF WORK	RESURFACING AND PAVEMENT PRESERVATION		
LOCATION	NC 53 & VARIOUS SECONDARY ROUTES		
	EST CONST PROGRESS FY-202 FY-202	2301% OF BID 2499% OF BID	
RPN 001 3 BI	DDER(S) DBE GOAL 4.00 %		
	ESTIM	ATE 3,474,077.20	
DATE AVAILABLE	JUN 26 2023		
INTER COMPLETION AUG 25 2023 ICT 2 - MAP 1 (NC 53) AVAILABILITY & COMPLETION			
	ICT 3 - INSTALLATION OF INDUCTIVE SIGNAL LOOPS 7 DAY(S) AFTER START DATE		
	JUN 28 2024 ICT 4 - PROSECUTION OF WORK		
FINAL COMPLETION	JUN 28 2024		
		\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC		2,765,567.34	-20.4
ONSLOW GRADING & PAVING INC JACKSONVILLE, NC		3,108,686.47	-10.5
S T WOOTEN CORPORATION WILSON, NC		3,137,494.84	-9.7