

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MAY 19, 2022
DIVISION 00003

DC00340
2022CPT.03.05.10671, 2022CPT.03.05.20671, 2022CPT.03.05.20672
STATE FUNDS
ON SLOW

PROPOSAL LENGTH 24.130 MILES
TYPE OF WORK RESURFACING & PAVEMENT PRESERVATION
LOCATION NC 50 & VARIOUS SECONDARY ROUTES

RPN 001 3 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 4,357,968.25

DATE AVAILABLE SEP 12 2022 THRU NOV 17 2023
INTER COMPLETION MAY 18 2023 ICT #1 - MAP 1 (NC 50) AVAILABILITY & COMPLETION DATES
NOV 18 2022 ICT #2 - MAP 2 (SR 1402) AVAILABILITY & COMPLETION DATES
FINAL COMPLETION NOV 17 2023

	\$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	3,955,044.32	-9.2
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	4,319,683.69	-0.9
ON SLOW GRADING & PAVING INC JACKSONVILLE, NC	4,382,399.70	+0.6

ESTIMATE TOTAL	4,357,968.25	
LETTING TOTAL	3,955,044.32	-9.2