



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

May 9, 2017

To: Prospective Bidders

From: Lloyd G. Royall, Jr.
Division Proposals Engineer

DocuSigned by:
Lloyd G. Royall, Jr
6418B7231C1F4AE...

Contract ID#: DC00177

WBS Element: 45333.3.9

- **Subject: Addendum #1 Mt. Pisgah Road Realignment**

The Subject contract proposal contains the following addendum:

- 1- Remove and Replace Existing Bid Form. This only effects the paper bid submittals.

Addendum must be signed and dated.

You MUST sign as your acknowledgement that you did in fact receive this addendum. Failure to do so shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

Signature _____ **Date** _____

LGR/lgr

North Carolina Department of Transportation

PURCHASE ORDER CONTRACT BID FORM

WBS Number: 45333.3.9

GRADING, DRAINAGE, AND PAVING ON SR 1130 AT SR 1125 IN BRUNSWICK COUNTY.

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1.00	LS		
2	0000400000-N	801	CONSTRUCTION SURVEYING	1.00	LS		
3	0001000000-E	200	CLEARING & GRUBBING .. ACRE(S)	1.00	LS		
4	0022000000-E	225	UNCLASSIFIED EXCAVATION	2,350.00	CY		
5	0036000000-E	225	UNDERCUT EXCAVATION	1,700.00	CY		
6	0106000000-E	230	BORROW EXCAVATION	1,200.00	CY		
7	0156000000-E	250	REMOVAL OF EXISTING ASPHALT PAVEMENT	192.00	SY		
8	0195000000-E	265	SELECT GRANULAR MATERIAL	1,450.00	CY		
9	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZATION	4,450.00	SY		
10	0318000000-E	300	FOUNDATION CONDITIONING MATERIAL, MINOR STRS	60.00	TON		
11	0320000000-E	300	FOUNDATION CONDITIONING GEOTEXTILE	170.00	SY		
12	0448200000-E	310	15" RC PIPE CULVERTS, CLASS IV	96.00	LF		
13	0448300000-E	310	18" RC PIPE CULVERTS, CLASS IV	264.00	LF		
14	0448400000-E	310	24" RC PIPE CULVERTS, CLASS IV	24.00	LF		
15	0448600000-E	310	36" RC PIPE CULVERTS, CLASS IV	72.00	LF		
16	0995000000-E	340	PIPE REMOVAL	432.00	LF		
17	1011000000-N	500	FINE GRADING	1.00	LS		
18	1220000000-E	545	INCIDENTAL STONE BASE	500.00	TONS		
19	1245000000-E	SP	SHOULDER RECONSTRUCTION	0.14	SMI		
20	1330000000-E	607	INCIDENTAL MILLING	435.00	SY		
21	1489000000-E	610	BASE COURSE, B25.0B	401.00	TONS		
22	1498000000-E	610	INTERMEDIATE COURSE, I19.0B	1,777.00	TONS		
23	1519000000-E	610	SURFACE COURSE, S9.5B	756.00	TONS		
24	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	148.00	TON		
25	1693000000-E	654	ASPHALT PLANT MIX, PAVEMENT REPAIR	50.00	TONS		

26	1704000000-E	SP	PATCHING EXISTING PAVEMENT	25.00	TONS		
27	2000000000-N	806	RIGHT OF WAY MARKERS	45.00	EA		
28	2044000000-E	815	6" PERFORATED SUBDRAIN PIPE	500.00	LF		
29	2612000000-E	848	6" CONCRETE DRIVEWAYS	35.00	SY		
30	2845000000-N	858	ADJUSTMENT OF METER OR VALVE BOX	5.00	EA		
31	3572000000-E	867	CHAIN LINK FENCE RESET	30.00	LF		
32	3649000000-E	876	RIP RAP, CLASS B	22.00	TON		
33	4510000000-N	SP	LAW ENFORCEMENT	200.00	HR		
34	4589000000-N	SP	TRAFFIC CONTROL	1.00	LS		
35	4685000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)	5,790.00	LF		
36	4686000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS)	4,182.00	LF		
37	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	9,972.00	LF		
38	4850000000-E	1205	REMOVAL OF PAVEMENT MARKING LINES (4")	100.00	LF		
39	4905000000-N	1253	SNOWPLOWABLE PAVEMENT MARKERS	38.00	EA		
40	5648000000-N	1515	RELOCATE WATER METER	4.00	EA		
41	5653210000-E	1515	RELOCATE 2" DCV BACKFLOW PRE-VENTION ASSEMBLY	1.00	EA		
42	5672000000-N	1515	RELOCATE FIRE HYDRANT	3.00	EA		
43	6000000000-E	1605	TEMPORARY SILT FENCE	1,870.00	LF		
44	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	115.00	TON		
45	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	110.00	TON		
46	6012000000-E	1610	SEDIMENT CONTROL STONE	135.00	TON		
47	6015000000-E	1615	TEMPORARY MULCHING	5.00	ACR		
48	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	400.00	LBS		
49	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEED-ING	2.00	TON		
50	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200.00	LF		
51	6029000000-E	SP	SAFETY FENCE	329.00	LF		
52	6030000000-E	1630	SILT EXCAVATION	270.00	CY		
53	6036000000-E	1631	MATTING FOR EROSION CONTROL	2,160.00	SY		
54	6037000000-E	SP	COIR FIBER MAT	100.00	SY		
55	6070000000-N	1639	SPECIAL STILLING BASINS	3.00	EA		
56	6071010000-E	SP	WATTLE	450.00	LF		
57	6071020000-E	SP	POLYACRYLAMIDE (PAM)	35.00	LB		

58	6071030000-E	1640	COIR FIBER BAFFLE	50.00	LF		
59	6084000000-E	1660	SEED & MULCHING	6.00	AC		
60	6087000000-E	1660	MOWING	6.00	ACR		
61	6090000000-E	1661	SEED FOR REPAIR SEEDING	50.00	LB		
62	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25	TON		
63	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	125.00	LB		
64	6108000000-E	1665	FERTILIZER TOPDRESSING	3.75	TON		
65	6111000000-E	SP	IMPERVIOUS DIKE	100.00	LF		
66	6114500000-N	1667	SPECIALIZED HAND MOWING	10.00	MHR		
67	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	13.00	EA		
68	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	242.00	SY		

TOTAL BID FOR PROJECT: _____

CONTRACTOR _____

ADDRESS _____

Federal Identification Number _____

Contractors License Number _____

Authorized Agent _____

Title _____

Signature _____

Date _____

**CORPORATE
SEAL**

**CORPORATE
SEAL**

Witness _____ Title _____

Signature _____ Date _____

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name _____

Email _____

Phone _____

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF
TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by NCDOT _____ *Date* _____

Accepted by NCDOT _____ *Date* _____

Execution of Contract

Contract No: DC00177

County: Brunswick County

ACCEPTED BY THE DEPARTMENT

Division Contract Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Project Manager

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET