

D3POC0239

**T-1**

Pender County

**ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0239**

**North Carolina Department of Transportation**  
**PURCHASE ORDER CONTRACT BID FORM**

WBS Number: 3RE.107115, 3RE.207115 &amp; 3RE.207125

**Long-Arm Mowing along Primary & Secondary Paved Routes and Secondary Unpaved  
Routes in Pender County**

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1	LS	10,000.00	10,000.00
2	6132000000-N	SP	GPS OUTFITTING FEE	3	EA	1,000.00	3,000.00
3	6132000000-N	SP	GPS SUBSCRIPTION FEE	3	EA	1,000.00	3,000.00
4	6136000000-E	SP	LONG-ARM MOWING, PRIMARY ROUTES	142.97	SMI	219.00	31,310.43
5	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (PAVED)	368.67	SMI	215.00	79,264.05
6	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (UNPAVED)	5	SMI	215.00	1,075.00

**TOTAL BID FOR PROJECT: \$127,649.48 ✓**

CONTRACTOR DGC Company LLCADDRESS 18244 great smoky moutain express waynesville nc 28786Federal Identification Number 99-3194022

Contractor's License Number \_\_\_\_\_

Authorized Agent noah SaunierTitle OwnerSignature *Noah Saunier*Date owner 7-11-25Witness joseph AshleyTitle officerSignature *Joe Ashley*Date 7-11-25

CORPORATE  
SEAL

**Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)**Name Joseph AshleyEmail jashley@dangradyco.comPhone 828-506-0112

---

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION***This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications  
for Roads and Structures 2024.*Reviewed by NCDOT Bud Ke Date 7/17/25Accepted by NCDOT John Miller Date 7/17/2025

## ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0239

# North Carolina Department of Transportation

## PURCHASE ORDER CONTRACT BID FORM

WBS Number: 3RE.107115, 3RE.207115 &amp; 3RE.207125

Long-Arm Mowing along Primary & Secondary Paved Routes and Secondary Unpaved  
Routes in Pender County

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1	LS	1000.00	1000.00 ✓
2	6132000000-N	SP	GPS OUTFITTING FEE	3	EA	2041.58	6124.74 ✓
3	6132000000-N	SP	GPS SUBSCRIPTION FEE	3	EA	100.00	300.00 ✓
4	6136000000-E	SP	LONG-ARM MOWING, PRIMARY ROUTES	142.97	SMI	278.00	39745.66 ✓
5	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (PAVED)	368.67	SMI	278.00	102490.26 ✓
6	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (UNPAVED)	5	SMI	278.00	1390.00 ✓

**TOTAL BID FOR PROJECT:** 151,050.66 ✓

CONTRACTOR LTS Feed IncADDRESS 2847 Noddy Hawk Rd Edenton, NC 27932Federal Identification Number 84-3868132

Contractor's License Number \_\_\_\_\_


Authorized Agent

Larry LaydenTitle Vice President

Signature

Signature

Witness

Witness  
SignatureSandra LaydenDate 7/6/25Title SecretaryDate 7/6/25

**Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)**Name Sandra LaydenEmail slaydenfp@yahoo.comPhone 252-333-0378

---

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION***This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications  
for Roads and Structures 2024.*Reviewed by NCDOT Burl Ke Date 7/17/25Accepted by NCDOT John Quinn Date 7/17/2025



## ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0239

**North Carolina Department of Transportation**  
**PURCHASE ORDER CONTRACT BID FORM**

WBS Number: 3RE.107115, 3RE.207115 &amp; 3RE.207125

**Long-Arm Mowing along Primary & Secondary Paved Routes and Secondary Unpaved  
Routes in Pender County**

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1	LS	\$1000.00	\$1000.00 ✓
2	6132000000-N	SP	GPS OUTFITTING FEE	3	EA	\$300.00	\$900.00 ✓
3	6132000000-N	SP	GPS SUBSCRIPTION FEE	3	EA	\$300.00	\$900.00 ✓
4	6136000000-E	SP	LONG-ARM MOWING, PRIMARY ROUTES	142.97	SMI	\$218.00	\$31,167.46 ✓
5	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (PAVED)	368.67	SMI	\$207.00	\$76,314.90 ✓
6	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (UNPAVED)	5	SMI	\$210.00	\$1,050.00 ✓

**TOTAL BID FOR PROJECT: \$111,332.36 ✓**

CONTRACTOR PLCL Contracting LLCADDRESS P.O. Box 282 Ayden, NC 28513Federal Identification Number 83-3822763Contractor's License Number N/AAuthorized Agent Maria Rogerson Title ManagerSignature Maria Rogerson Date 7-14-2025Witness Sherri Taylor Title Office Admin.Signature Sherri Taylor Date 7-14-2025

**Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance,  
Bonds, and Contract Execution)**

**Name** Maria Rogerson

**Email** plclcontractingllc@gmail.com

**Phone** 252-746-1030

---

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION**

*This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications  
for Roads and Structures 2024.*

*Reviewed by NCDOT* Burl Ke *Date* 7/12/25

*Accepted by NCDOT* John Miller *Date* 7/17/2025

## ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0239

# North Carolina Department of Transportation

## PURCHASE ORDER CONTRACT BID FORM

WBS Number: 3RE.107115, 3RE.207115 &amp; 3RE.207125

Long-Arm Mowing along Primary & Secondary Paved Routes and Secondary Unpaved  
Routes in Pender County

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1	LS	\$500.00	\$500.00 ✓
2	6132000000-N	SP	GPS OUTFITTING FEE	3	EA	\$500.00	\$1,500.00 ✓
3	6132000000-N	SP	GPS SUBSCRIPTION FEE	3	EA	\$500.00	\$1,500.00 ✓
4	6136000000-E	SP	LONG-ARM MOWING, PRIMARY ROUTES	142.97	SMI	\$195.00	\$27,879.15 ✓
5	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (PAVED)	368.67	SMI	\$190.00	\$70,047.30 ✓
6	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (UNPAVED)	5	SMI	\$190.00	\$950.00 ✓

**TOTAL BID FOR PROJECT:** \$102,376.45 ✓

CONTRACTOR Jay L Services, LLCADDRESS 7809 Neugent Dr Kernersville NC 27284Federal Identification Number 33-1374540

Contractor's License Number \_\_\_\_\_

Authorized Agent Renee Melvin Title OwnerSignature Renee M Date 7-16-25Witness Tonya Belle Title WitnessSignature Tonya Belle Date 7/16/25

CORPORATE  
SEAL

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name Kencee Melvin

Email JaylServicesLLC@gmail.com

Phone 336-202-10209

---

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION**

*This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications  
for Roads and Structures 2024.*

Reviewed by NCDOT Burl We Date 7/17/25

Accepted by NCDOT [Signature] Date 7/17/25



## ITEMIZED PROPOSAL FOR CONTRACT NO. D3POC0239

# North Carolina Department of Transportation

## PURCHASE ORDER CONTRACT BID FORM

WBS Number: 3RE.107115, 3RE.207115 &amp; 3RE.207125

Long-Arm Mowing along Primary & Secondary Paved Routes and Secondary Unpaved  
Routes in Pender County

ITEM	DESC	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000100000-N	800	MOBILIZATION	1	LS	\$500.00	\$500.00 ✓
2	6132000000-N	SP	GPS OUTFITTING FEE	3	EA	\$100.00	\$300.00 ✓
3	6132000000-N	SP	GPS SUBSCRIPTION FEE	3	EA	\$100.00	\$300.00 ✓
4	6136000000-E	SP	LONG-ARM MOWING, PRIMARY ROUTES	142.97	SMI	\$204.00	<del>\$29,165.98</del> <sup>TAX</sup> 29,165.88
5	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (PAVED)	368.67	SMI	\$204.00	\$75,208.68 ✓
6	6136000000-E	SP	LONG-ARM MOWING, SECONDARY ROUTES, (UNPAVED)	5	SMI	\$204.00	\$1,020.00 ✓

**TOTAL BID FOR PROJECT:** ~~\$106,494.66~~ <sup>TAX</sup> \$106,494.56 ✓

CONTRACTOR JMC Clearing & Mulching LLCADDRESS 4959 Harrison Phelps Rd. La Grange, NC 28551Federal Identification Number 85-1829790Contractor's License Number 119583Authorized Agent Jaime Moore Title Member-OwnerSignature  Date 7-14-2025Witness Judy J. Harrison Title witnessSignature  Date 7-14-2025

CORPORATE  
SEAL

**Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)****Name** Jaime Moore**Email** jaimeharrisonmoore@gmail.com**Phone** 252-559-9960

---

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION***This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications  
for Roads and Structures 2024.**Reviewed by NCDOT**Date*7/17/25*Accepted by NCDOT**Date*7/17/2025