
SR 1162 (BAY RD.) OVER ISLAND CREEK

ES WAGNER COMPANY LLC

PIEDMONT,  SC

S & C CONSTRUCTION LLC SMITH-ROWE, LLC

WILMINGTON,  NC MOUNT AIRY,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 1 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46656.32 49000.00 56995.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 8250.00 8500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 9000.00 10450.00 7000.00TYPE II MODIFIED APPR **********

FILL, STATION **17+00.00 -L-
0004 0043000000-N 226 Lump Sum 52622.57 82500.00 147560.00GRADING
0005 0050000000-E 226  1 ACR 0.01 0.01 0.01 0.01 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  600 CY  0.01 6.00 0.01 6.00 1.00 600.00UNDERCUT EXCAVATION
0007 0134000000-E 240  11 CY  12.00 132.00 0.01 0.11 25.65 282.15DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  600 CY  0.01 6.00 0.01 6.00 1.00 600.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  900 SY  0.01 9.00 2.20 1980.00 3.35 3015.00GEOTEXTILE SOIL STABILIZATION
0010 0223000000-E 275  110 SY  106.75 11742.50 110.00 12100.00 80.00 8800.00ROCK PLATING
0011 0318000000-E 300  10 TON 56.75 567.50 39.60 396.00 46.45 464.50FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  30 SY  3.20 96.00 2.20 66.00 10.00 300.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  68 LF  95.00 6460.00 39.60 2692.80 125.27 8518.3615" DRAINAGE PIPE
0014 1099500000-E 505  100 CY  0.01 1.00 22.00 2200.00 21.15 2115.00SHALLOW UNDERCUT
0015 1099700000-E 505  190 TON 0.01 1.90 39.60 7524.00 32.25 6127.50CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  10 TON 37.00 370.00 39.60 396.00 53.00 530.00INCIDENTAL STONE BASE
0017 1491000000-E 610  380 TON 95.00 36100.00 75.60 28728.00 71.28 27086.40ASP CONC BASE CRS B25.0C
0018 1519000000-E 610  510 TON 100.00 51000.00 86.10 43911.00 81.45 41539.50ASP CONC SURF CRS S9.5B
0019 1575000000-E 620  40 TON 575.00 23000.00 585.00 23400.00 585.00 23400.00ASP FOR PLANT MIX
0020 1693000000-E 654  10 TON 125.00 1250.00 220.00 2200.00 315.00 3150.00ASPH PLT MIX PVMT REPAIR
0021 1880000000-E SP   100 TON 125.00 12500.00 178.20 17820.00 161.28 16128.00GENERIC PAVING ITEM (TON)

PATCH EXISTING PAVEMENT (MILL)
0022 2022000000-E 815 44.8 CY  0.01 0.45 0.01 0.45 1.00 44.80SUBDRAIN EXCAVATION
0023 2026000000-E 815  200 SY  0.01 2.00 0.01 2.00 1.00 200.00GEOTEXTILE FOR SUBSURF DRNS
0024 2036000000-E 815 33.6 CY  0.01 0.34 0.01 0.34 1.00 33.60SUBDRAIN COARSE AGGREGATE
0025 2044000000-E 815  200 LF  0.01 2.00 0.01 2.00 1.00 200.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  0.01 0.01 0.01 0.01 1.00 1.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  0.01 0.06 0.01 0.06 1.00 6.006" OUTLET PIPE
0028 2286000000-N 840  4 EA  1500.00 6000.00 1485.00 5940.00 1755.62 7022.48MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  850.00 3400.00 550.00 2200.00 651.41 2605.64FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  67 LF  85.00 5695.00 55.00 3685.00 60.00 4020.00SHOULDER BERM GUTTER
0031 3030000000-E 862  150 LF  21.00 3150.00 23.10 3465.00 23.00 3450.00STL BEAM GUARDRAIL
0032 3150000000-N 862  5 EA  11.00 55.00 12.10 60.50 1.00 5.00ADDIT GUARDRAIL POSTS
0033 3215000000-N SP   4 EA  1930.00 7720.00 1980.00 7920.00 1900.00 7600.00GR ANCHOR TYPE III
0034 3287000000-N SP   4 EA  2850.00 11400.00 3135.00 12540.00 2950.00 11800.00GR END TYPE TL-3
0035 3649000000-E 876  5 TON 65.20 326.00 110.00 550.00 100.00 500.00RIP RAP, CLASS B
0036 3656000000-E 876  215 SY  3.20 688.00 2.20 473.00 4.15 892.25GEOTEXTILE FOR DRAINGE
0037 4400000000-E 1110  502 SF  7.00 3514.00 7.70 3865.40 12.00 6024.00WORK ZONE SIGNS (STAT)
0038 4445000000-E 1145  48 LF  25.50 1224.00 35.20 1689.60 30.00 1440.00BARRICADES (TYPE III)



SR 1162 (BAY RD.) OVER ISLAND CREEK

ES WAGNER COMPANY LLC

PIEDMONT,  SC

S & C CONSTRUCTION LLC SMITH-ROWE, LLC

WILMINGTON,  NC MOUNT AIRY,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 2 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0039 4685000000-E 1205  2,200 LF  2.30 5060.00 2.53 5566.00 2.30 5060.00THERMO PVT MKG LINES 4"90
0040 4835000000-E 1205  12 LF  10.00 120.00 11.00 132.00 10.00 120.00PAINT PVT MKG LINES 24"
0041 4870000000-E 1205  12 LF  17.00 204.00 18.70 224.40 17.00 204.00LINE REMOVAL 24" WIDE
0042 4900000000-N 1251  6 EA  35.00 210.00 38.50 231.00 35.00 210.00PERM RAISED PVMT MARKERS
0043 5329000000-E 1510  190 LB  4.75 902.50 30.25 5747.50 10.00 1900.00DI H2O PIPE FITTINGS
0044 5540000000-E 1515  2 EA  1500.00 3000.00 9047.50 18095.00 1950.24 3900.486" VALVE
0045 5800000000-E 1530  549 LF  10.00 5490.00 16.50 9058.50 8.52 4677.48ABANDON 6" UTILITY PIPE
0046 5872600000-E 1550  530 LF  78.50 41605.00 58.30 30899.00 135.20 71656.00DIRECT DRILL **"

8" WATER LINE
0047 6000000000-E 1605  1,005 LF  2.95 2964.75 2.75 2763.75 2.95 2964.75TEMPORARY SILT FENCE
0048 6006000000-E 1610  65 TON 0.01 0.65 0.01 0.65 1.00 65.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  50 TON 0.01 0.50 0.01 0.50 1.00 50.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  115 TON 0.01 1.15 11.00 1265.00 1.00 115.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 0.5 ACR 1500.00 750.00 550.00 275.00 1500.00 750.00TEMPORARY MULCHING
0052 6018000000-E 1620  100 LB  3.00 300.00 5.50 550.00 3.00 300.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.5 TON 1300.00 650.00 55.00 27.50 1300.00 650.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  200 LF  0.01 2.00 0.01 2.00 1.00 200.00TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   1,000 LF  2.00 2000.00 2.20 2200.00 2.00 2000.00SAFETY FENCE
0056 6030000000-E 1630  90 CY  0.01 0.90 0.01 0.90 1.00 90.00SILT EXCAVATION
0057 6036000000-E 1631  1,335 SY  1.95 2603.25 2.20 2937.00 1.95 2603.25MATTING FOR EROS CONTROL
0058 6037000000-E SP   100 SY  4.75 475.00 7.70 770.00 4.75 475.00COIR FIBER MAT
0059 6042000000-E 1632  100 LF  3.75 375.00 5.50 550.00 3.75 375.001/4" HARDWARE CLOTH
0060 6048000000-E SP   195 SY  47.00 9165.00 27.50 5362.50 30.00 5850.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  4 EA  0.01 0.04 1100.00 4400.00 525.00 2100.00SPECIAL STILLING BASINS
0062 6071012000-E SP   140 LF  12.00 1680.00 7.70 1078.00 12.00 1680.00COIR FIBER WATTLE
0063 6071020000-E SP   10 LB  25.00 250.00 0.01 0.10 25.00 250.00POLYACRYLAMIDE (PAM)
0064 6084000000-E 1660 0.5 ACR 3700.00 1850.00 2750.00 1375.00 3700.00 1850.00SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 400.00 200.00 1.10 0.55 400.00 200.00MOWING
0066 6090000000-E 1661  50 LB  11.00 550.00 7.70 385.00 11.00 550.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 1300.00 325.00 550.00 137.50 1300.00 325.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  8.00 400.00 7.70 385.00 8.00 400.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.5 TON 1300.00 650.00 550.00 275.00 1300.00 650.00FERTILIZER TOPDRESSING
0070 6111000000-E SP   115 LF  0.01 1.15 22.00 2530.00 76.00 8740.00IMPERVIOUS DIKE
0071 6114500000-N 1667  10 MHR 85.00 850.00 0.01 0.10 85.00 850.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   13 EA  475.00 6175.00 1100.00 14300.00 1.00 13.00RESPONSE FOR EROS CONTROL
0073 6117500000-N SP   2 EA  590.00 1180.00 1100.00 2200.00 460.00 920.00CONC WASHOUT STRUCTURE
0074 8035000000-N 402 Lump Sum 24000.00 55000.00 51882.00REMV EXIST STR **********

STATION 17+00.00 -L-
0075 8065000000-N SP  Lump Sum 1430.00 2200.00 1700.00ASBESTOS ASSESSMENT
0076 8112730000-N 450  1 EA  1800.00 1800.00 2750.00 2750.00 2400.00 2400.00PDA TESTING



SR 1162 (BAY RD.) OVER ISLAND CREEK

ES WAGNER COMPANY LLC

PIEDMONT,  SC

S & C CONSTRUCTION LLC SMITH-ROWE, LLC

WILMINGTON,  NC MOUNT AIRY,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 3 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0077 8121000000-N 412 Lump Sum 4500.00 11000.00 9800.00UNCL STR EXCAV STA *****
STATION 17+00.00 -L-

0078 8182000000-E 420 57.4 CY  850.00 48790.00 1155.00 66297.00 1318.55 75684.77CLASS A CONCRETE (BRIDGE)
0079 8210000000-N 422 Lump Sum 23000.00 26125.00 27100.00BRG APPR SLAB ***********

STATION 17+00.00 -L-
0080 8217000000-E 425  9,714 LB  1.85 17970.90 1.65 16028.10 1.62 15736.68REINF STEEL (BRIDGE)
0081 8328200000-E 450  14 EA  2000.00 28000.00 1540.00 21560.00 518.30 7256.20PILE DRV EQUIP SETUP ** STEEL PILES

12X53 STEEL PILES
0082 8328400000-E 450  16 EA  2000.00 32000.00 1210.00 19360.00 548.27 8772.32PILE DRV EQUIP SETUP ** GALV STEEL PILES

14X73 GALVANIZED STEEL PILES
0083 8364000000-E 450  700 LF  24.15 16905.00 44.00 30800.00 47.64 33348.00HP12X53 PILES
0084 8384200000-E 450  800 LF  74.05 59240.00 77.00 61600.00 83.42 66736.00HP14X73 GALV PILES
0085 8391000000-N 450  30 EA  120.00 3600.00 220.00 6600.00 305.95 9178.50STEEL PILE POINTS
0086 8393000000-N 450  16 EA  0.01 0.16 0.01 0.16 390.62 6249.92PILE REDRIVES
0087 8505000000-E 460 250.58 LF  127.00 31823.66 125.40 31422.73 125.41 31425.24VERT CONC BARRIER RAIL
0088 8608000000-E 876  205 TON 73.75 15118.75 66.00 13530.00 51.21 10498.05RIP RAP II (2'-0")
0089 8622000000-E 876  230 SY  3.20 736.00 2.75 632.50 3.31 761.30GEOTEXTILE FOR DRAINAGE
0090 8657000000-N 430 Lump Sum 5275.00 5500.00 6360.00ELASTOMERIC BEARINGS
0091 8762000000-E 430  1,375 LF  155.00 213125.00 159.50 219312.50 166.96 229570.003'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  246.58 LF  37.00 9123.46 33.00 8137.14 52.32 12901.07GENERIC STRUCTURE ITEM (LF)

FIBER OPTIC CONDUIT SYSTEM

 

    TOTAL 933126.48 TOTAL 1047598.86 TOTAL 1138661.19CONTRACT TOTAL

 

    SUB-TOTAL 933126.48 SUB-TOTAL 1047598.86 SUB-TOTAL 1138661.19ROADWAY ITEMS



SR 1162 (BAY RD.) OVER ISLAND CREEK

T A LOVING COMPANY

GOLDSBORO,  NC

CIVIL WORKS CONTRACTING LLC FSC II LLC DBA FRED SMITH
COMPANY

WILMINGTON,  NC RALEIGH,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 4 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 61558.16 63000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 15000.00 12540.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 25000.00 13000.00 12000.00TYPE II MODIFIED APPR **********

FILL, STATION **17+00.00 -L-
0004 0043000000-N 226 Lump Sum 85033.07 73177.04 100000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  600 CY  7.00 4200.00 1.00 600.00 13.50 8100.00UNDERCUT EXCAVATION
0007 0134000000-E 240  11 CY  25.00 275.00 124.00 1364.00 33.50 368.50DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  600 CY  10.00 6000.00 1.00 600.00 15.00 9000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  900 SY  1.00 900.00 0.75 675.00 2.50 2250.00GEOTEXTILE SOIL STABILIZATION
0010 0223000000-E 275  110 SY  115.00 12650.00 104.00 11440.00 97.50 10725.00ROCK PLATING
0011 0318000000-E 300  10 TON 25.00 250.00 1.00 10.00 49.50 495.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  30 SY  1.00 30.00 0.75 22.50 2.50 75.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  68 LF  20.00 1360.00 74.00 5032.00 74.00 5032.0015" DRAINAGE PIPE
0014 1099500000-E 505  100 CY  5.00 500.00 5.00 500.00 13.00 1300.00SHALLOW UNDERCUT
0015 1099700000-E 505  190 TON 35.00 6650.00 25.00 4750.00 38.00 7220.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  10 TON 35.00 350.00 60.00 600.00 44.00 440.00INCIDENTAL STONE BASE
0017 1491000000-E 610  380 TON 71.28 27086.40 77.00 29260.00 97.00 36860.00ASP CONC BASE CRS B25.0C
0018 1519000000-E 610  510 TON 81.45 41539.50 88.00 44880.00 85.00 43350.00ASP CONC SURF CRS S9.5B
0019 1575000000-E 620  40 TON 585.00 23400.00 585.00 23400.00 525.00 21000.00ASP FOR PLANT MIX
0020 1693000000-E 654  10 TON 200.00 2000.00 216.00 2160.00 125.00 1250.00ASPH PLT MIX PVMT REPAIR
0021 1880000000-E SP   100 TON 161.28 16128.00 174.00 17400.00 150.00 15000.00GENERIC PAVING ITEM (TON)

PATCH EXISTING PAVEMENT (MILL)
0022 2022000000-E 815 44.8 CY  0.01 0.45 18.00 806.40 3.50 156.80SUBDRAIN EXCAVATION
0023 2026000000-E 815  200 SY  0.01 2.00 0.75 150.00 2.50 500.00GEOTEXTILE FOR SUBSURF DRNS
0024 2036000000-E 815 33.6 CY  0.01 0.34 85.00 2856.00 30.00 1008.00SUBDRAIN COARSE AGGREGATE
0025 2044000000-E 815  200 LF  0.01 2.00 1.00 200.00 2.50 500.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  0.01 0.01 1.00 1.00 155.00 155.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  0.01 0.06 1.00 6.00 2.50 15.006" OUTLET PIPE
0028 2286000000-N 840  4 EA  500.00 2000.00 3700.00 14800.00 2570.00 10280.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  300.00 1200.00 545.00 2180.00 560.00 2240.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  67 LF  40.00 2680.00 90.00 6030.00 55.00 3685.00SHOULDER BERM GUTTER
0031 3030000000-E 862  150 LF  24.70 3705.00 25.00 3750.00 21.00 3150.00STL BEAM GUARDRAIL
0032 3150000000-N 862  5 EA  48.33 241.65 48.50 242.50 11.00 55.00ADDIT GUARDRAIL POSTS
0033 3215000000-N SP   4 EA  2040.44 8161.76 2036.00 8144.00 1800.00 7200.00GR ANCHOR TYPE III
0034 3287000000-N SP   4 EA  3329.14 13316.56 3320.00 13280.00 2850.00 11400.00GR END TYPE TL-3
0035 3649000000-E 876  5 TON 35.00 175.00 68.50 342.50 80.00 400.00RIP RAP, CLASS B
0036 3656000000-E 876  215 SY  2.00 430.00 2.75 591.25 2.50 537.50GEOTEXTILE FOR DRAINGE
0037 4400000000-E 1110  502 SF  12.00 6024.00 7.50 3765.00 8.00 4016.00WORK ZONE SIGNS (STAT)
0038 4445000000-E 1145  48 LF  30.00 1440.00 34.00 1632.00 32.00 1536.00BARRICADES (TYPE III)



SR 1162 (BAY RD.) OVER ISLAND CREEK

T A LOVING COMPANY

GOLDSBORO,  NC

CIVIL WORKS CONTRACTING LLC FSC II LLC DBA FRED SMITH
COMPANY

WILMINGTON,  NC RALEIGH,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 5 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0039 4685000000-E 1205  2,200 LF  2.30 5060.00 2.50 5500.00 2.30 5060.00THERMO PVT MKG LINES 4"90
0040 4835000000-E 1205  12 LF  33.00 396.00 36.00 432.00 10.00 120.00PAINT PVT MKG LINES 24"
0041 4870000000-E 1205  12 LF  25.00 300.00 27.00 324.00 17.00 204.00LINE REMOVAL 24" WIDE
0042 4900000000-N 1251  6 EA  20.00 120.00 22.00 132.00 35.00 210.00PERM RAISED PVMT MARKERS
0043 5329000000-E 1510  190 LB  15.00 2850.00 10.00 1900.00 15.00 2850.00DI H2O PIPE FITTINGS
0044 5540000000-E 1515  2 EA  2200.00 4400.00 8.00 16.00 2500.00 5000.006" VALVE
0045 5800000000-E 1530  549 LF  10.00 5490.00 13.00 7137.00 10.00 5490.00ABANDON 6" UTILITY PIPE
0046 5872600000-E 1550  530 LF  123.00 65190.00 90.00 47700.00 115.00 60950.00DIRECT DRILL **"

8" WATER LINE
0047 6000000000-E 1605  1,005 LF  2.95 2964.75 3.25 3266.25 3.00 3015.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  65 TON 35.00 2275.00 71.00 4615.00 1.00 65.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  50 TON 35.00 1750.00 71.00 3550.00 20.00 1000.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  115 TON 35.00 4025.00 70.00 8050.00 15.00 1725.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 0.5 ACR 1500.00 750.00 1.00 0.50 500.00 250.00TEMPORARY MULCHING
0052 6018000000-E 1620  100 LB  3.00 300.00 1.00 100.00 2.00 200.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.5 TON 1300.00 650.00 1.00 0.50 400.00 200.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  200 LF  2.00 400.00 1.00 200.00 1.00 200.00TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   1,000 LF  2.00 2000.00 2.50 2500.00 2.00 2000.00SAFETY FENCE
0056 6030000000-E 1630  90 CY  1.00 90.00 8.00 720.00 6.00 540.00SILT EXCAVATION
0057 6036000000-E 1631  1,335 SY  1.95 2603.25 1.75 2336.25 2.30 3070.50MATTING FOR EROS CONTROL
0058 6037000000-E SP   100 SY  4.75 475.00 4.50 450.00 6.50 650.00COIR FIBER MAT
0059 6042000000-E 1632  100 LF  3.75 375.00 1.00 100.00 5.00 500.001/4" HARDWARE CLOTH
0060 6048000000-E SP   195 SY  25.00 4875.00 10.00 1950.00 25.00 4875.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  4 EA  500.00 2000.00 500.00 2000.00 100.00 400.00SPECIAL STILLING BASINS
0062 6071012000-E SP   140 LF  12.00 1680.00 14.00 1960.00 15.00 2100.00COIR FIBER WATTLE
0063 6071020000-E SP   10 LB  25.00 250.00 9.00 90.00 20.00 200.00POLYACRYLAMIDE (PAM)
0064 6084000000-E 1660 0.5 ACR 3700.00 1850.00 3300.00 1650.00 4300.00 2150.00SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 400.00 200.00 900.00 450.00 340.00 170.00MOWING
0066 6090000000-E 1661  50 LB  11.00 550.00 1.00 50.00 4.00 200.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 1300.00 325.00 1.00 0.25 920.00 230.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  8.00 400.00 1.00 50.00 4.00 200.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.5 TON 1300.00 650.00 1.00 0.50 400.00 200.00FERTILIZER TOPDRESSING
0070 6111000000-E SP   115 LF  300.00 34500.00 10.00 1150.00 150.00 17250.00IMPERVIOUS DIKE
0071 6114500000-N 1667  10 MHR 85.00 850.00 20.00 200.00 85.00 850.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   13 EA  100.00 1300.00 100.00 1300.00 10.00 130.00RESPONSE FOR EROS CONTROL
0073 6117500000-N SP   2 EA  150.00 300.00 400.00 800.00 1000.00 2000.00CONC WASHOUT STRUCTURE
0074 8035000000-N 402 Lump Sum 49000.00 70000.00 75000.00REMV EXIST STR **********

STATION 17+00.00 -L-
0075 8065000000-N SP  Lump Sum 1600.00 2800.00 3500.00ASBESTOS ASSESSMENT
0076 8112730000-N 450  1 EA  1800.00 1800.00 4500.00 4500.00 1800.00 1800.00PDA TESTING



SR 1162 (BAY RD.) OVER ISLAND CREEK

T A LOVING COMPANY

GOLDSBORO,  NC

CIVIL WORKS CONTRACTING LLC FSC II LLC DBA FRED SMITH
COMPANY

WILMINGTON,  NC RALEIGH,  NC

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 6 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0077 8121000000-N 412 Lump Sum 10000.00 20000.00 35000.00UNCL STR EXCAV STA *****
STATION 17+00.00 -L-

0078 8182000000-E 420 57.4 CY  1900.00 109060.00 1000.00 57400.00 1600.00 91840.00CLASS A CONCRETE (BRIDGE)
0079 8210000000-N 422 Lump Sum 50000.00 36000.00 50000.00BRG APPR SLAB ***********

STATION 17+00.00 -L-
0080 8217000000-E 425  9,714 LB  1.00 9714.00 3.00 29142.00 2.00 19428.00REINF STEEL (BRIDGE)
0081 8328200000-E 450  14 EA  2200.00 30800.00 1000.00 14000.00 700.00 9800.00PILE DRV EQUIP SETUP ** STEEL PILES

12X53 STEEL PILES
0082 8328400000-E 450  16 EA  2500.00 40000.00 1000.00 16000.00 2000.00 32000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES

14X73 GALVANIZED STEEL PILES
0083 8364000000-E 450  700 LF  40.00 28000.00 98.00 68600.00 50.32 35224.00HP12X53 PILES
0084 8384200000-E 450  800 LF  75.00 60000.00 145.00 116000.00 81.50 65200.00HP14X73 GALV PILES
0085 8391000000-N 450  30 EA  125.00 3750.00 160.00 4800.00 157.01 4710.30STEEL PILE POINTS
0086 8393000000-N 450  16 EA  10.00 160.00 200.00 3200.00 130.00 2080.00PILE REDRIVES
0087 8505000000-E 460 250.58 LF  145.00 36334.10 140.00 35081.20 159.06 39857.25VERT CONC BARRIER RAIL
0088 8608000000-E 876  205 TON 65.00 13325.00 76.00 15580.00 90.00 18450.00RIP RAP II (2'-0")
0089 8622000000-E 876  230 SY  2.00 460.00 0.75 172.50 2.00 460.00GEOTEXTILE FOR DRAINAGE
0090 8657000000-N 430 Lump Sum 10000.00 7000.00 7050.00ELASTOMERIC BEARINGS
0091 8762000000-E 430  1,375 LF  175.00 240625.00 200.00 275000.00 180.00 247500.003'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  246.58 LF  45.00 11096.10 65.00 16027.70 37.00 9123.46GENERIC STRUCTURE ITEM (LF)

FIBER OPTIC CONDUIT SYSTEM

 

    TOTAL 1219650.00 TOTAL 1256289.00 TOTAL 1269118.31CONTRACT TOTAL

 

    SUB-TOTAL 1219650.00 SUB-TOTAL 1256289.00 SUB-TOTAL 1269118.31ROADWAY ITEMS



SR 1162 (BAY RD.) OVER ISLAND CREEK

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 7 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65140.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8200.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 7950.00TYPE II MODIFIED APPR **********

FILL, STATION **17+00.00 -L-
0004 0043000000-N 226 Lump Sum 106925.00GRADING
0005 0050000000-E 226  1 ACR 500.00 500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  600 CY  13.50 8100.00UNDERCUT EXCAVATION
0007 0134000000-E 240  11 CY  33.50 368.50DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  600 CY  19.00 11400.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  900 SY  2.50 2250.00GEOTEXTILE SOIL STABILIZATION
0010 0223000000-E 275  110 SY  97.50 10725.00ROCK PLATING
0011 0318000000-E 300  10 TON 49.50 495.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  30 SY  2.50 75.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  68 LF  74.00 5032.0015" DRAINAGE PIPE
0014 1099500000-E 505  100 CY  13.00 1300.00SHALLOW UNDERCUT
0015 1099700000-E 505  190 TON 38.00 7220.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  10 TON 44.00 440.00INCIDENTAL STONE BASE
0017 1491000000-E 610  380 TON 71.28 27086.40ASP CONC BASE CRS B25.0C
0018 1519000000-E 610  510 TON 81.45 41539.50ASP CONC SURF CRS S9.5B
0019 1575000000-E 620  40 TON 585.00 23400.00ASP FOR PLANT MIX
0020 1693000000-E 654  10 TON 200.00 2000.00ASPH PLT MIX PVMT REPAIR
0021 1880000000-E SP   100 TON 161.28 16128.00GENERIC PAVING ITEM (TON)

PATCH EXISTING PAVEMENT (MILL)
0022 2022000000-E 815 44.8 CY  3.50 156.80SUBDRAIN EXCAVATION
0023 2026000000-E 815  200 SY  2.50 500.00GEOTEXTILE FOR SUBSURF DRNS
0024 2036000000-E 815 33.6 CY  59.00 1982.40SUBDRAIN COARSE AGGREGATE
0025 2044000000-E 815  200 LF  2.50 500.006" PERF SUBDRN PIPE
0026 2070000000-N 815  1 EA  155.00 155.00SUBDRN PIPE OUTLET
0027 2077000000-E 815  6 LF  2.50 15.006" OUTLET PIPE
0028 2286000000-N 840  4 EA  2570.00 10280.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  560.00 2240.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  67 LF  30.00 2010.00SHOULDER BERM GUTTER
0031 3030000000-E 862  150 LF  21.00 3150.00STL BEAM GUARDRAIL
0032 3150000000-N 862  5 EA  11.00 55.00ADDIT GUARDRAIL POSTS
0033 3215000000-N SP   4 EA  1800.00 7200.00GR ANCHOR TYPE III
0034 3287000000-N SP   4 EA  2850.00 11400.00GR END TYPE TL-3
0035 3649000000-E 876  5 TON 58.00 290.00RIP RAP, CLASS B
0036 3656000000-E 876  215 SY  2.50 537.50GEOTEXTILE FOR DRAINGE
0037 4400000000-E 1110  502 SF  7.00 3514.00WORK ZONE SIGNS (STAT)
0038 4445000000-E 1145  48 LF  32.00 1536.00BARRICADES (TYPE III)



SR 1162 (BAY RD.) OVER ISLAND CREEK

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 8 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0039 4685000000-E 1205  2,200 LF  2.30 5060.00THERMO PVT MKG LINES 4"90
0040 4835000000-E 1205  12 LF  33.00 396.00PAINT PVT MKG LINES 24"
0041 4870000000-E 1205  12 LF  25.00 300.00LINE REMOVAL 24" WIDE
0042 4900000000-N 1251  6 EA  20.00 120.00PERM RAISED PVMT MARKERS
0043 5329000000-E 1510  190 LB  15.00 2850.00DI H2O PIPE FITTINGS
0044 5540000000-E 1515  2 EA  2200.00 4400.006" VALVE
0045 5800000000-E 1530  549 LF  10.00 5490.00ABANDON 6" UTILITY PIPE
0046 5872600000-E 1550  530 LF  123.00 65190.00DIRECT DRILL **"

8" WATER LINE
0047 6000000000-E 1605  1,005 LF  3.00 3015.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  65 TON 53.00 3445.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  50 TON 58.00 2900.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  115 TON 50.00 5750.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 0.5 ACR 1140.00 570.00TEMPORARY MULCHING
0052 6018000000-E 1620  100 LB  4.00 400.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.5 TON 920.00 460.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  200 LF  10.00 2000.00TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   1,000 LF  2.00 2000.00SAFETY FENCE
0056 6030000000-E 1630  90 CY  6.00 540.00SILT EXCAVATION
0057 6036000000-E 1631  1,335 SY  2.30 3070.50MATTING FOR EROS CONTROL
0058 6037000000-E SP   100 SY  6.50 650.00COIR FIBER MAT
0059 6042000000-E 1632  100 LF  5.00 500.001/4" HARDWARE CLOTH
0060 6048000000-E SP   195 SY  45.00 8775.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  4 EA  475.00 1900.00SPECIAL STILLING BASINS
0062 6071012000-E SP   140 LF  15.00 2100.00COIR FIBER WATTLE
0063 6071020000-E SP   10 LB  20.00 200.00POLYACRYLAMIDE (PAM)
0064 6084000000-E 1660 0.5 ACR 4300.00 2150.00SEEDING AND MULCHING
0065 6087000000-E 1660 0.5 ACR 340.00 170.00MOWING
0066 6090000000-E 1661  50 LB  4.00 200.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 920.00 230.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  50 LB  4.00 200.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 0.5 TON 920.00 460.00FERTILIZER TOPDRESSING
0070 6111000000-E SP   115 LF  125.00 14375.00IMPERVIOUS DIKE
0071 6114500000-N 1667  10 MHR 85.00 850.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   13 EA  50.00 650.00RESPONSE FOR EROS CONTROL
0073 6117500000-N SP   2 EA  2020.00 4040.00CONC WASHOUT STRUCTURE
0074 8035000000-N 402 Lump Sum 85000.00REMV EXIST STR **********

STATION 17+00.00 -L-
0075 8065000000-N SP  Lump Sum 1430.00ASBESTOS ASSESSMENT
0076 8112730000-N 450  1 EA  1800.00 1800.00PDA TESTING



SR 1162 (BAY RD.) OVER ISLAND CREEK

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

JUL 29, 2021 03:14 PM DUPLIN 2:00 PM 9 /  9 001
17BP.3.R.83 JUL 29 2021 DC00289

TIP NO 0.104 MIB-5303
FED AID NO FEDERAL PROVISIONS
BRIDGE REPLACEMENT

0077 8121000000-N 412 Lump Sum 16750.00UNCL STR EXCAV STA *****
STATION 17+00.00 -L-

0078 8182000000-E 420 57.4 CY  1650.00 94710.00CLASS A CONCRETE (BRIDGE)
0079 8210000000-N 422 Lump Sum 17775.00BRG APPR SLAB ***********

STATION 17+00.00 -L-
0080 8217000000-E 425  9,714 LB  1.75 16999.50REINF STEEL (BRIDGE)
0081 8328200000-E 450  14 EA  1750.00 24500.00PILE DRV EQUIP SETUP ** STEEL PILES

12X53 STEEL PILES
0082 8328400000-E 450  16 EA  3250.00 52000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES

14X73 GALVANIZED STEEL PILES
0083 8364000000-E 450  700 LF  43.10 30170.00HP12X53 PILES
0084 8384200000-E 450  800 LF  71.75 57400.00HP14X73 GALV PILES
0085 8391000000-N 450  30 EA  315.00 9450.00STEEL PILE POINTS
0086 8393000000-N 450  16 EA  275.00 4400.00PILE REDRIVES
0087 8505000000-E 460 250.58 LF  105.00 26310.90VERT CONC BARRIER RAIL
0088 8608000000-E 876  205 TON 53.50 10967.50RIP RAP II (2'-0")
0089 8622000000-E 876  230 SY  2.25 517.50GEOTEXTILE FOR DRAINAGE
0090 8657000000-N 430 Lump Sum 8215.87ELASTOMERIC BEARINGS
0091 8762000000-E 430  1,375 LF  215.00 295625.003'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  246.58 LF  47.04 11599.12GENERIC STRUCTURE ITEM (LF)

FIBER OPTIC CONDUIT SYSTEM

 

    TOTAL 1302822.99CONTRACT TOTAL

 

    SUB-TOTAL 1302822.99ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  933126.48ES WAGNER COMPANY LLC
     2  1047598.86S & C CONSTRUCTION LLC
     3  1138661.19SMITH-ROWE, LLC
     4  1219650.00T A LOVING COMPANY
     5  1256289.00CIVIL WORKS CONTRACTING LLC
     6  1269118.31FSC II LLC DBA FRED SMITH COMPANY
     7  1302822.99DANE CONSTRUCTION INC


