
BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 151,000.00

0002 0234000000-E SP GENERIC GRADING ITEM (CY)
STATE FURNISHED BORROW EXCAVATION

2,555 44.00 112,420.00CY

0003 0264000000-E SP GENERIC GRADING ITEM (SMI)
SHOULDER RECONSTRUCTION (STATE
FURNISHED BORROW)

33 3,025.00 99,825.00SMI

0004 1220000000-E 545 INCIDENTAL STONE BASE 464 128.00 59,392.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
1.5"

22,475 4.00 89,900.00SY

0006 1330000000-E 607 INCIDENTAL MILLING 1,982 7.00 13,874.00SY

0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,923 67.00 798,841.00TON

0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,030 66.00 727,980.00TON

0009 1575000000-E 620 ASP FOR PLANT MIX 1,509 580.00 875,220.00TON

0010 1705500000-E SP PATCHING EXIST PAVEMENT (MILL) 1,015 160.00 162,400.00TON

0011 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 88.00 440.00EA

0012 3420000000-E SP GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL
(GENERIC)

25 30.00 750.00LF

0013 3420000000-E SP GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL
(GENERIC)

150 15.00 2,250.00LF

0014 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3 (GENERIC)

8 1,750.00 14,000.00EA

0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,750 7.57 13,247.50SF

0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 118,000.00

0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 275,599 0.57 157,091.43LF

0018 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 200 3.00 600.00LF

0019 4709000000-E 1205 24"WIDE THERMO 90 MILS 120 18.00 2,160.00LF

0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 7 120.00 840.00EA

0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,560 0.50 1,280.00LF

0022 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,280 2.00 2,560.00LF

0023 4870000000-E 1205 LINE REMOVAL 24" WIDE 120 7.00 840.00LF

0024 4900000000-N 1251 PERM RAISED PVMT MARKERS 670 12.75 8,542.50EA

0025 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 442 65.65 29,017.30EA

0026 6000000000-E 1605 TEMPORARY SILT FENCE 1,675 4.50 7,537.50LF

0027 6009000000-E 1610 EROS CONTRL STONE CL B 421 74.00 31,154.00TON

0028 6012000000-E 1610 SEDIMENT CONTROL STONE 430 64.00 27,520.00TON

0029 6015000000-E 1615 TEMPORARY MULCHING 16.7 10.00 167.00ACR

0030 6018000000-E 1620 SEED FOR TEMP SEEDING 840 0.50 420.00LB

0031 6021000000-E 1620 FERT FOR TEMP SEEDING 4.05 10.00 40.50TON

0032 6036000000-E 1631 MATTING FOR EROS CONTROL 120 4.00 480.00SY

0033 6042000000-E 1632 1/4" HARDWARE CLOTH 840 0.50 420.00LF

0034 6071010000-E SP WATTLE 280 8.00 2,240.00LF
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ROCKY MOUNT, NC

0035 6084000000-E 1660 SEEDING AND MULCHING 15.5 2,450.00 37,975.00ACR

0036 6090000000-E 1661 SEED FOR REPAIR SEEDING 840 0.50 420.00LB

0037 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.95 10.00 49.50TON

0038 6117000000-N SP RESPONSE FOR EROS CONTROL 33 100.00 3,300.00EA

TOTAL 3,554,194.23CONTRACT TOTAL

SUB-TOTAL 3,554,194.23ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,554,194.23BARNHILL CONTRACTING CO 1
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