
 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION    3       DISTRICT   1 

CONTRACT PROPOSAL 
 
WBS Element: 3C.067079 & 3C.067081 

 

ROUTES: SR 1312 & SR 2220 

 

COUNTY:  Onslow 

 

DESCRIPTION: Condition Existing Base & Pave in Onslow County. 
 

BID OPENING: Thursday, October 4, 2012 at 2:00 p.m. 

 

NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD OR SBE PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER 

APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING 

AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 

87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 

__________________________________________________________________________________________________  

NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMBER 

                                              

______________________________________________________________________________________ 

ADDRESS OF BIDDER 

RETURN BIDS TO: Mr. Lloyd Royall, PLS 

                                     N.C. Department of Transportation 

                                     5501 Barbados Blvd. 

                                     Castle Hayne, N.C. 28429 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 

requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be 

written in figures. 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the 

sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent there to in ink.  

A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All  bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name and signature of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number (or Social Security Number of Individual) 

 e. Contractor's License Number (if  Applicable) 

8. Bids submitted by corporations shall bear the seal of the corporation. 

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to 

an award. 

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE 

AND SHALL HAVE BEEN DELIVERED OCTOBER 4, 2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 

    COMPANY NAME, QUOTATION FOR WBS NUMBER: 3C.067079 & 

3C.067081 CONDITION EXISTING BASE AND PAVE ON SR 1312& SR 

2220 IN ONSLOW COUNTY.  TO BE OPENED AT 2:00 PM THURSDAY, 

OCTOBER 4, 2012 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed 

as follows: 

  

 N.C. Department of Transportation 

  Mr. Lloyd Royall, PLS 

  5501 Barbados Blvd. 

  Castle Hayne, N.C. 28429 

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in 

accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for 

Roads and Structures 2006.  The lowest responsible Bidder will be notified that his bid has 

been accepted and that he has been awarded the contract.  NCDOT reserves the right to 

reject all bids. 
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GENERAL PROVISIONS 
 

GENERAL 
 

This contract is to Condition Existing Base & Pave on SR 1312 & SR 2220  in Onslow County. 

 

 

All work and materials shall be in accordance with the provisions of the General 

Guidelines of this contract, the Project Special Provisions, the 2012 North 

Carolina Department of Transportation Standard Specifications for Roads and 

Structures, the North Carolina Department of Transportation 2012 Roadway 

Standards Drawings, the current edition of the Manual of Uniform Traffic Control 

Devices (MUTCD), and the 2012 Super Pave Manual. 
 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 

regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 

The date of availability for this project is October 29, 2012.  The Contractor may begin work prior 

to this date upon approval of the Engineer or his duly authorized representative.  If such approval is 

given, and the Contractor begins work prior to the date of availability, the Department of 

Transportation will assume no responsibility for any delays caused prior to the date of availability by 

any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the 

completion date. 

No work will be permitted and no purchase order will be issued until all required bonds and 

prerequisite conditions and certifications have been satisfied.  

The completion date for this project is November 30, 2012.  No extensions will be authorized 

except as authorized by Article 108-10 of the Standard Specifications   

Liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day. 

 

 

HOLIDAY AND HOLIDAY WEEKEND WORK TIME RESTRICTIONS: 
. 

1 For Veterans Day between the hours of 12:00 Noon Friday November 9, 2011 and 8:00AM 

Tuesday November 13, 2012. 

2 For Thanksgiving Day between the hours of 12 Noon on Wednesday November 21 and 

8:00AM Monday November 26, 2012 
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AUTHORITY OF THE ENGINEER 
 

The Engineer for this project shall be the Division Engineer, Division 3, Division of Highways, North 

Carolina Department of Transportation, acting directly or through his duly authorized representatives. 

 

The Engineer will decide all questions, which may arise as to the quality and acceptability of work 

performed and as to the rate of progress of the work. All questions which may arise as to the 

interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the 

part of the Contractor.  His decision shall be final and he shall have executive authority to enforce and 

make effective such decisions and orders as the Contractor fail to carry out promptly. 

 

 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 

Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the 

General Assembly fails to allocate adequate funds, the Department reserves the right to terminate this 

contract. 

 

In the event of termination, the Contractor shall be given a written notice of termination at least 60 days 

before completion of scheduled work for which funds are available.  In the event of termination, the 

Contractor shall be paid for the work already performed in accordance with the contract specifications. 

 

 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the 

Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000 the bid 

will not be considered for award. 

 

 

CLAIMS FOR ADDITIONAL COMPENSATION 

OR EXTENSION OF TIME 
 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to 

the Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice 

payment.  The failure of the Contractor to submit the claim(s) within thirty days shall be a bar to 

recovery. 
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CONTRACTOR CLAIM SUBMITTAL FORM 
(9-16-08) SP1G140 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

 

 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 

upon the faithful performance of the contract in accordance with specifications and conditions of the 

contract is required for Construction contracts of $500,000 or more.  Such bond shall be solely for the 

protection of the North Carolina Department of Transportation and the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned 

upon the prompt payment for all labor or materials for which the Contractor, or his subcontractors, is 

liable is required for Construction contracts greater than $500,000.  The payment bond shall be solely 

for the protection of persons or firms furnishing materials or performing labor for this contract for 

which the Contractor is liable. 

 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with 
a contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 

 

 

DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare default of contract for breach by the 

Contractor of any material term or condition of the contract.  Default of contract shall be in accordance 

with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications. 

 

 

ENGINEERING CONTROL 
 

Engineering control and inspection will be by the North Carolina Department of Transportation.  The 

Contractor will cut test samples as directed by the Engineer.  The North Carolina Department of 

Transportation will set all necessary grades for pipe, ditches, or masonry drainage structures.  All other 

field engineering will be the responsibility of the Contractor and considered as incidental to the project bid. 

 
 

EROSION, SILTATION, AND POLLUTION CONTROL 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout 

the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of 

the Standard Specifications.  Silt fence and erosion control measures shall be installed in accordance 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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with the plans for this project, Section 1605 of the Standard Specifications, and in locations directed by 

the Engineer or his representative. 

 

 

EXTENSION OF CONTRACT TIME 
 

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of the 

contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase 

order, and the purchase order authorization is not available by the date of availability, the Contractor 

shall be granted an extension equal to the number of calendar days the purchase order authorization is 

delayed after the date of availability. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) M1G 152 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to 

any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, 

Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and 

Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the 

Office of the Governor).  This prohibition covers those vendors and contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements 

and prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact 

other State Agencies to determine if those agencies have adopted Executive Order 24. 

 

 

INSPECTION 
 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make 

periodic inspections of the completed work.  It will be the responsibility of the Contractor to keep the 

Engineer informed of his proposed work plan and to submit written reports of work accomplished on a 

frequency to be determined by the Engineer. 
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LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 

(12-19-06)(Rev 3-16-10) SP1 G151 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-

426.40A. 

 

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, 

replace the word legally with the word contractually. 

 

 

LIABILITY INSURANCE 
(11-18-08)  RG 80 

 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and 

fourth paragraphs: 

 

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The 

Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, 

assigns and employees including any sub-contractors which causes damage to others for which the 

Department is found liable under the Torts Claims Act, or in the General Courts of Justice, provided 

the Department provides prompt notice to the Contractor and that the Contractor has an opportunity to 

defend against such claims.  The Contractor shall not be responsible for punitive damages.  

 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 

standard ACORD form certificate of insurance evidencing commercial general liability with a limit for 

bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and general 

aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for 

property damages which may arise from operating under the contract by the employees and agents of 

the Contractor.   The required limit of insurance may be obtained by a single general liability policy or 

the combination of a general liability and excess liability or umbrella policy.  The State of North 

Carolina shall be named as an additional insured on this commercial general liability policy.  The 

policy may contain the following language as relates to the State as an additional insured:  “This 

insurance with respect to the additional insured applies only to the extent that the additional insured is 

held liable for your or your agent’s acts or omissions arising out of and in the course of operations 

performed for the additional insured.”  

 

The Contractor shall maintain all legally required insurance coverage, including without limitation, 

worker’s compensation and vehicle liability, in the amounts required by law.  Providing and 

maintaining adequate insurance coverage is a material obligation of the contractor and is of the essence 

of this contract.  All such insurance shall meet all laws of the State of North Carolina.  Such insurance 

coverage shall be obtained from companies that are authorized to provide such coverage and that are 

authorized by the Commissioner of Insurance to do business in North Carolina.  The Contractor shall at 

all times comply with the terms of such insurance policies. 

 

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
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MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of 

the Standard Specifications and the Department's "Materials and Test Manual."  However the Engineer 

may reduce the frequency of sampling and testing where he deems it appropriate for the project under 

construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as 

required by the Standard Specifications.  Material, which is not properly certified, will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the 

Standard Specifications and shall include the following information: 

1. NCDOT Work Order Number 

2. Date 

3. Time issued  

4. Type of Material 

5. Gross weight 

6. Tare Weight 

7. Net weight of material  

8. Plant Location 

9. Truck Number 

10. Contractor's name 

11. Public weighmaster's stamp or number 

12. Public weighmaster's signature or initials in ink 

13. Job mix formula number (if for asphalt plant mix) 

14. Asphalt Plant Certification Number (if for asphalt plant mix) 

 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE 

CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed 

of all Federal and State Laws affecting his contract. 

 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev 7-21-09) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level.  

Instead, these requirements will be applicable on an annual basis for each contractor administered by 

the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a 

primary objective of this special training provision. Accordingly, the Contractor shall make every effort 

to enroll minority and women as trainees to the extent that such persons are available within a 

reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be contacted 

by the Department to determine the number of trainees that will be assigned for the upcoming calendar 

year.  At that time the Contractor shall enter into an agreement with the Department to provide a self-

imposed on-the-job training program for the calendar year. This agreement will include a specific 

number of annual training goals agreed to by both parties. The number of training assignments may 

range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill 

their annual goal for the year.  A sample agreement is available at www.ncdot.org/business/ocs/ojt/.   

 

http://www.ncdot.org/business/ocs/ojt/
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 

the construction craft/operator positions.  Preference shall be given to providing training in the 

following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not all-

inclusive.  Where the training is oriented toward construction applications, training will be allowed in 

lower-level management positions such as office engineers and estimators.  Contractors shall submit 

new classifications for specific job functions that their employees are performing.  The Department 

will review and recommend for acceptance to FHWA the new classifications proposed by contractors, 

if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications 

on the basis of the contractor’s needs and the availability of journeymen in the various classifications 

within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been employed as 

a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested 

shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a 

certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 

the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent 

of the specific program requirement.  Trainees will be allowed to be transferred between projects if 

required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 

 

 

PAYMENT AND RETAINAGE 
 

P&R_DDC 

8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as 

approved by the Engineer.  Compensation for all pay items shall be in accordance with the Standard 

Specifications.  The amount of partial payments will be based on the work accomplished and accepted 

as the last day of the approved pay period.   

 

All requests for payment shall be made on the form furnished to the Contractor by the Department of 

Transportation.  The form shall be completely and legibly filled out with all appropriate information 

supplied and shall be signed by an authorized representative of the Contractor.   

 

All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments 

were made. Payment request shall not be processed without said form filled out and attached.  
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If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate 

to: 

 

North Carolina Department of Transportation 

Attention: David Candela, P.E. 

295 Wilmington Highway Suite B 

Jacksonville, NC 28540 

 

Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate 

spaces on all requests for payment.  If there is no participation the word “None” or the figure “0” shall 

be entered.  One hundred percent (100%) payment shall be made after successful completion of the 

work as verified by the final inspection. 

 

 

POSTED WEIGHT LIMITS 
 

 The Contractor's attention is directed to the fact that many primary and secondary roads and 

bridges are posted with weight limits less than the legal limit.  The Contractor will not be allowed to 

exceed the posted weight limits in transporting materials or equipment to the project.  The Contractor 

should make a thorough examination of all maps and haul routes on this project. 
 

 

PREQUALIFICATION TO BID ON POC’S 

 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as 

either the prime contractor or as a subcontractor on the project must be prequalified for the type of 

work they wish to perform. Firms that wish to bid on these projects as the prime contractor must be 

prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime 

contractor must be prequalified prior to beginning work on the project.  

 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a 

subcontractor on central let projects for the appropriate work codes is considered eligible to work 

and/or bid on Purchase Order Contracts as long as other items such as bonding and license 

requirements for the contract are met.  

 

Information regarding the requirements to become prequalified as a Purchase Order Contract 

contractor, including the application to become prequalified if you are not already prequalified, can be 

found at the following website:  

http://www.ncdot.org/business/howtogetstarted/ 

 

 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all 

applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 

sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take 

any other needed actions, on his own responsibility that are reasonably necessary to protect the life and 

http://www.ncdot.org/business/howtogetstarted/
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health of employees on the job and the safety of the public, and to protect property in connection with 

the performance of the work covered by the contract 

 

. 

SAFETY VESTS 
6-19-01R (rev. 1-10-11) 

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 

personnel shall wear a reflective vest or outer garment conforming to the requirements of MUTCD at 

all times while on the project. Safety vest shall meet ANSI Class II standard. 

SP1G139 

 

 

SUBCONTRACTS 
 

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 

thereof; or his rights, title, or interest therein; without written consent of the Engineer.  Subletting of this 

contract or any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard 

Specifications. 

 

 

SUPERVISION BY CONTRACTOR 
 

At all times during the life of the project the Contractor shall provide one permanent employee who 

shall have the authority and capability for overall responsibility of the project and who shall be 

personally available at the work site within 24 hours notice.   Such employee shall be fully authorized 

to conduct all business with the subcontractors, to negotiate and execute all supplemental agreements, 

and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the project one 

competent individual who is authorized to act in a supervisory capacity over all work on the project, 

including work subcontracted.  The individual who has been so authorized shall be experienced in the 

type of work being performed and shall be fully capable of managing, directing, and coordinating the 

work; of reading and thoroughly understanding the contract; and receiving and carrying out directions 

from the Engineer or his authorized representatives.  He shall be an employee of the Contractor unless 

otherwise approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of both positions.  

However, whenever the designated employee is absent from the work site, an authorized individual 

qualified to act in a supervisory capacity on the project shall be present. 

 

 

TEMPORARY SUSPENSION OF WORK 
 

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to 

suspend the work wholly or in part, any written order for such periods as he may deem necessary for 

any of the following reasons. 
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1. Conditions considered unfavorable for the suitable prosecution of the work, or 

 

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 

3. The Contractor has not carried out orders given to him by the Engineer, or 

 

4. The Contractor’s failure to perform any provisions of the contract. 

 

No extension of the completion date will be allowed for the above suspensions except as may be 

provided for in Article 108-10. 

 

 

TRAFFIC CONTROL AND WORK ZONE SAFETY 

 

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic 

control devices in accordance with these project guidelines, the Project Special Provisions, North 

Carolina Department of Transportation Standard Specifications for Roads and Structures, and the 

current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 

operations.  All traffic control and traffic control devices required for any operation shall be functional 

and in place prior to the commencement of that operation.  Signs for temporary operations shall be 

removed during periods of inactivity.  The Contractor is required to leave the project in a manner that 

will be safe to the traveling public and which will not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 

stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor 

shall provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot 

vehicles, or additional flaggers.  Flaggers shall be competent personnel, adequately trained in flagging 

procedures, and furnished with proper safety devices and equipment, including, but not limited to, 

safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an 

approved safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform 

Traffic Control Devices (MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and 

regulations governing safety, health, and sanitation, and shall provide all safeguards, safety devices, 

and protective equipment, and shall take any other needed actions, on his own responsibility that are 

reasonably necessary to protect the life and health of employees on the job and the safety of the public, 

and to protect property in connection with the performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result 

in suspension of work as provided in subarticle 108-7(B) of the Standard Specifications. 

 

 

UTILITY CONFLICTS 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 

precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
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minimum of 48 hours prior to the commencement of operations.  Special care shall be used in working 

around or near existing utilities, protecting them when necessary to provide uninterrupted service.  In 

the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately 

and shall cooperate with the owner, or his representative, in the restoration of service in the shortest 

time possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 

 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 

working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 

 

 

WORKERS’ COMPENSATION INSURANCE 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 

beginning services, required to show proof of coverage issued by a workers’ compensation insurance 

carrier, or a certificate of compliance issued by the Department of Insurance for self-insured 

subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 

subcontractors have regularly in service fewer than three employees in the same business within the 

State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 

Compensation Act for payment of compensation and other benefits to its employees for any injury or 

death due to an accident arising out of and in the course of performance of the work insured by the 

subcontractor. 

 

 

ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-

25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  

Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for 

Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and 

Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 

replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 

Ratio with “1.0”. 
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Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 

Strength) of Type 5 geotextiles with “70%”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:   

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 

with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 

delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 

“1631.01”. 
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PROJECT SPECIAL PROVISIONS 
 

 

NOTES TO CONTRACTOR 
 

 
The Contractor’s attention is directed to the following: 

 

The Contractor will not be allowed to use compaction equipment in the vibratory mode on any Type “A” 

and Type “B” surface Superpave mixes, except on new paving and widening.  The Contractor will be 

required to obtain densities in accordance with specifications.  The Contractor may add additional 

compaction equipment at his option in order to achieve the required densities. 

 

No work will be allowed on Sunday’s, or legal State Holiday’s without the Engineer’s approval.  

 

The Contractor will produce and test asphalt in accordance with the QMS program contained in the 

2012 Standard. 

 

All Traffic Control are incidental to the various bid items. 

 

Safety Vests shall be worn by all personnel on the project at all times. 

 

Prior to resurfacing or milling, the existing Snowplowable or Permanent Raised Pavement Markers are 

to be removed and any depressions filled with an approved surface mix, unless the area is to be milled.  

No direct payment will be made for performing this work.  The markers removed will become the 

property of the contractor. 

 

 

The Contractor shall not close more than one lane of traffic without prior approval of the Engineer. 

 

Portable “Road Construction Ahead” signs may be used in lieu of post mounted signs, as directed by the 

engineer.  Post Mounted signs shall remain in place until the striping is completed by NC DOT. 

 

The Standard Specifications, Section 1660 "Holding Mulch" is amended to add: "On any section of 

roadway where traffic is to be maintained or allowed during construction, straw is to be first crimped, 

then within six feet of the edge of pavement an application of asphalt tack will also be required.  Straw 

mulch to be of sufficient length and quality to withstand the crimping operation and provide adequate 

ground cover.  Crimping equipment including power source shall be subject to the approval of the 

Engineer providing that maximum spacing of crisper blades shall not exceed eight inches. " 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 

ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 

in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 

used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used 

to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used 

as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 

greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed 

MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, 

and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 

principal business and in its own name, the purchase and sale or lease of the products in question.  A 

regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 

such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 

the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 

with 49 CFR Part 26. 
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United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 

doh/forms/files/RF-1.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 

as a written joint check agreement among the parties providing full and prompt disclosure of the 

expected use of joint checks. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 

doh/forms/files/JC-1.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc
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MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

5. Minority Business Enterprises [0.0]%  

      (1)      If the MBE goal is more than zero, the Contractor shall exercise all necessary and     

                 reasonable steps to ensure that MBEs participate in at least the percent of the contract as  

                 set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 

 

(B) Women Business Enterprises [0.0] % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the contract as 

set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The 

Directory can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 

considered committed, even though the listing shall include both committed MBE/WBE subcontractors 

and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation 

submitted at the time of bid will be used toward overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 

required information: 

 

Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read publicly during the 
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opening of bids.  The Department will not consider these bids for award and the proposal will be 

rejected. 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and 

WBE Subcontractors contained elsewhere in the contract documents in order for the bid 

to be considered responsive.  Bidders shall indicate the total dollar value of the MBE 

and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 

form shall be completed in its entirety. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at 

the time of the bid-letting, that MBE’s or WBE’s participation will not count towards 

achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the 

Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 

bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 

work it performs on the contract with its own forces.  However, all the work that is performed by the 

MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 

MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 

receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 

puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 

will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and 

WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal 

shall be obtained through MBE participation with MBE certified subcontractors or documented 

through a good faith effort.  It should be noted that you cannot combine the two goals to meet an 

overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 

and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the 

contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official 

state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the 

next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 

participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 

evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 

than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal(s). 

 

One complete set and (No. of Copies) copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth 

day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  

Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making a good 

faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be 

a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices through the use of the NCDOT Directory of Transportation 

Firms) the interest of all certified MBEs/WBEs who have the capability to perform the work of 

the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 

allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity 

to MBEs/WBEs within the Division and surrounding Divisions where the project is located.  

The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where appropriate, 

breaking out contract work items into economically feasible units to facilitate 

MBE/WBE participation, even when the prime contractor might otherwise prefer to perform 

these work items with its own forces. 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, 

and requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and 

telephone numbers of MBEs/WBEs that were considered; a description of the 

information provided regarding the plans and specifications for the work selected for 

subcontracting; and evidence as to why additional agreements could not be reached for 

MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would 

take a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and using 

MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract 

MBE or WBE goals, as long as such costs are reasonable.  Also, the ability or desire of 

a prime contractor to perform the work of a contract with its own organization does not 

relieve the bidder of the responsibility to make good faith efforts.  Bidding contractors 

are not, however, required to accept higher quotes from MBEs/WBEs if the price 

difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, 
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union vs. non-union employee status) are not legitimate causes for the rejection or non-

solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the 

bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work 

Force Development Unit to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goals.  If the apparent successful bidder fails to 

meet the MBE and WBE goals, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder having 

made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 

made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to 

the Engineer.  The appeal shall be made within 2 business days of notification of the determination of 

non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward 

the contract goal requirements.  The total dollar value of participation by a committed 

MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the 

actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be 

in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the MBE contract goal requirement.  The same holds for work that 

a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 

does not count toward the MBE contract goal requirement.  Again, the same holds true for the 

work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 

subcontractor subcontracts a significantly greater portion of the work of the contract than would 

be expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 

to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 

presumption may be subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE 

or WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 
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(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined 

to be reasonable and not excessive as compared with fees customarily allowed for 

similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, 

managing, and supervising the work involved.  To perform a commercially useful function, the 

MBE/WBE shall also be responsible with respect to materials and supplies used on the 

contract, for negotiating price, determining quality and quantity, ordering the material and 

installing (where applicable) and paying for the material itself.  To determine whether a 

MBE/WBE is performing a commercially useful function, the Department will evaluate the 

amount of work subcontracted, industry practices, whether the amount the firm is to be paid 

under the contract is commensurate with the work it is actually performing and the MBE/WBE 

credit claimed for its performance of the work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 
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(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 

for the total value of the transportation services the subcontracted MBE or WBE 

provides on the contract.  It should be noted that every effort shall be made by MBE and 

WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs and 

WBEs to WBEs), in order to fulfill the goal requirement.  This, however, may not 

always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 

shows a good faith effort has been made to reach out to similarly certified transportation 

service providers and there is no interest or availability, and they can get assistance from 

other certified providers, the Engineer will not hold the prime liable for meeting the 

goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services provided by 

the non-MBE/WBE subcontractor not to exceed the value of transportation services 

provided by MBE/WBE-owned trucks on the contract.  Additional participation by non-

MBE/WBE subcontractors receives credit only for the fee or commission it receives as 

a result of the subcontract arrangement.  The value of services performed under 

subcontract agreements between the MBE/WBE and the Contractor will not count 

towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the MBE/WBE has exclusive use of 

and control over the truck.  This requirement does not preclude the leased truck from 

working for others during the term of the lease with the consent of the MBE/WBE, so 

long as the lease gives the MBE/WBE absolute priority for use of the leased truck.  This 

type of lease may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is 

not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 

the MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, 

a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 

MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a 

finding of good cause for the termination. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 

was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 

true if a committed WBE is terminated for good cause, an additional WBE that was submitted 

at the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required 

for removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at 

the time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as 

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the 

steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting other 

items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified firm 

will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same 
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amount of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not 

found to do the same amount of work, a good faith effort must be submitted to NCDOT 

(see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed 

by a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When 

the Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon 

the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as 

the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the 

Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work 

that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, 

their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 

100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 

tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 

of the following month.  Failure to submit this information accordingly may result in the following 

action: 
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(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until 

the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved 

for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 

payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) 605 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, 

including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
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Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) R6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2006 Standard Specifications.   

 

The base price index for asphalt binder for plant mix is $ 568.67 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on September 1, 2012. 

 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will 

be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf
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Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within the 

limits established in the 2012 Standard Specifications. 

 

 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 

PROPOSED PAVEMENT 
 

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is 

cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused 

by his operations, including but not limited to, rutting and shoving of the existing or proposed 

pavement and yielding or rutting of the existing base and subgrade. 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not 

damage the existing pavement, base, subgrade and the proposed pavement. 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or 

during the conditioning of the existing base are to be brought to the attention of the Engineer in 

writing.  Repairs to those areas will be made by DOT forces.  Once these deficient areas have been 

repaired, the requirements of this Special Provision will fully apply. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the 

life of the project. 

 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project 

or within the project limits of this contract.  Any driveway paved by a Contractor which ties into a 

NCDOT system road being paved by the Contractor must be paved either prior to the road paving 

project or after its completion. 

 

 
CONDITIONING EXISTING BASE 

 

This work consists of the conditioning of an existing aggregate course base placed by others.  The work 

shall include conditioning of an existing base in preparation for the placement of a pavement directly 

upon the base.  Conditioning shall consist of scarifying, shaping, and compacting the base to conform to 

the required lines, grades, depths, and typical sections established by the plans or directed by the 

Engineer. 

 

The base shall be compacted to a degree satisfactory to the Engineer.  The Contractor shall dry or add 

moisture to the material when required to provide a uniformly compacted and acceptable base. 
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When completed, the base course shall be smooth, hard, dense, unyielding, and well bonded.  A broom 

drag or light machining shall be used in connection with the final finishing and conditioning of the surface 

of the base course. 

 

Conditioning shall not be done when the existing base contains excess moisture or is frozen. 

 

Where the base material is placed in a trench section, the Contractor shall provide adequate drainage 

through the shoulders to protect the subgrade and base until such time as the shoulders are completed.  

The Contractor shall maintain the surface of the base by watering, machining, and rolling or dragging 

when necessary to prevent damage to the base by weather or traffic.  Where the base or subgrade is 

damaged, the Contractor shall repair the damaged area; reshape the base to the required lines, grades, and 

typical sections; and recompact the base to the required density at no cost to the Department. 

 

The quantity of conditioning existing base to be paid for will be the actual number of thousand square 

yards of base over which the work of conditioning existing base has been acceptably performed.  The 

length will be measured along the centerline of the surface of the base.  The width will be the width 

required by the plans or established by the Engineer measured across the top surface of the base. 

 

The quantity of conditioning existing base, measured as provided above, will be paid at the contract 

unit price per thousand square yards for "Conditioning Existing Base."  The above price and payment 

will be full compensation for all work involved in conditioning including but not limited to scarifying, 

shaping, furnishing water, compacting, and maintaining the base.ntractor's operations are restricted to 

daylight hours.  No work may be performed on Sundays and Legal State holidays.  Work shall only be 

performed when weather and visibility conditions allow safe operations. 

 
 
The contractor shall temporarily remove his equipment from the travelway for emergency vehicles and 
school buses as directed by the Engineer 

 

 

COOPERATION WITH STATE FORCES AND OTHER 

CONTRACTORS 
 

The Contractor must cooperate with State forces and other contractors working within the limits of this 

project as directed by the Engineer. 

 

 

SUBSURFACE INFORMATION 
(7-1-95) SP1 G112 
 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 
 

MAINTENANCE OF PROJECT 
 

The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the 

Standard Specifications. 
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NIGHT OPERATIONS 
 

The Contractor may, with the approval of the Engineer, conduct his operations during night hours.  For 

the purposes of this contract, night hours shall be defined as the period between dusk and dawn when 

natural light, as determined by the Engineer or his representative, is insufficient to safely and 

effectively perform contract operations.  In this contract night operations shall be from 9:00 PM 

until 5:30 AM. 

 

If the Contractor elects to perform any phase of this contract during night hours, he shall submit, in 

writing, to the Engineer, a full and complete plan for traffic control and construction lighting which 

shall be approved prior to beginning construction. 

 

All traffic control devices shall meet the requirements for night use as set forth in the North Carolina 

Department of Transportation Standard Specifications for Roads and Structures, North Carolina 

Department of Transportation Roadway Standards Drawings, and the current Manual of Uniform 

Traffic Control Devices (MUTCD). 

 

 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer one-week in advance of beginning work on this project.  The 

Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 

acceptance testing required.   

 

 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 

 

The Department reserves the right to make, at any time during the progress of the work, such 

alterations in plans or the details of construction as may be found necessary or desirable by the 

Engineer to complete the project. 

 

 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be 

required prior to beginning work.  The contractor will provide Job Mix Formulas at the Preconstruction 

Conference. 

 

 

PROSECUTION AND PROGRESS 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 

supervision, and with equipment, materials, and methods of construction as may be required to 

complete the work described in the contract by the completion date and in accordance with Section 108 

of the Standard Specifications. 
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PLANT AND PEST QUARANTINES 
 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) Z-04a 
 

Within quarantined area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 

 

Originating in a quarantined county 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 

at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-

9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites 

located in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 

ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 

noxious weeds. 

 

 

QUALITY MANAGEMENT SYSTEM FOR ASPHALT PAVEMENTS 

 
Produce and construct asphalt mixtures and pavements in accordance with a quality management 

system as described in these Specifications in Section 609 in the Standard Specifications for roads 

manual.  
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TRAFFIC CONTROL 
(01-17-12) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and 

the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 

2012 Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or slow 

moving operation to complete the work, as necessary, unless otherwise indicated (refer to Standard 

Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard 

Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph with 

no stops that narrow or close a lane of travel.  If the moving operation is progressing slower than 3 mph 

at any time, install a lane closure.  Maintain the existing traffic pattern at all times, except in the 

immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 

1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work 

zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 

may be used instead of drums for lane closures during daylight hours.  However, drums are required for 

the upstream taper portion of lane closures in all applications.  The stationary work zone shall be a 

maximum of 3 miles in length at any given time unless otherwise directed by the Engineer.  A pilot 

vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 

signing as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern 

to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, 

use an opaque material that prevents reading of the sign at night by a driver using high beam 

headlights.  Use material, which does not damage the sign sheeting.  Replace any obliterated markings 

as required by other sections of the 2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and 

within 5 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 

1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by barrier or 

guardrail.  When personnel and/or equipment are working on the shoulder, adjacent to a divided 

facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard 

Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by 

barrier or guardrail.  When personnel and/or equipment are working within a lane of travel of an 

undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway 

Standard Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or 

equipment remain within the closed travel lane.  Do not work simultaneously, on both sides of an open 

travel way, within the same location, on a two-lane, two-way road.  Do not perform work involving 

heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane 

closure on the opposite side of the travel way.  Perform work only when weather and visibility 

conditions allow safe operations as directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 

1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance 

and a minimum of once every half mile throughout the uneven area. 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open 

travel lane that has an edge of pavement drop-off as follows: 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at 

no expense to the Department.  This work is not considered part of shoulder reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, pavement 

marker installation and pesticide spraying, the slow moving operation caravan shall consist, as a 

minimum, of the vehicles and devices shown on the Moving Operation Caravan Details as shown on 

Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings.  

Traffic cones may be used when necessary to provide additional protection of wet pavement markings.  

Ballast all traffic cones so they will not be blown over by traffic. 

 

Failure to comply with the following requirements will result in a suspension of all other operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-

construction meeting and the sequence must be approved before closing a lane of traffic.  The 

Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or 

Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations 

such that these operations are completed in the order as agreed upon with the Engineer at the 

first pre-construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise 

directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 

continuous and uninterrupted manner from the time he begins the work until completion and 

final acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up 

additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 

Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal 

loop operations with the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch 

and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all 

operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  

Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 

supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 

resurfacing operations of the patched areas with the Engineer. 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 

hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for 

nominal lifts of greater than 1.5 inches of asphalt course. 
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 

end of each work day.  For partial or wheel track milling operations on multi-lane facilities, the lane 

being milled may be left closed and paved back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane facilities 

when all lanes or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon 

with the Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the 

ramp is being resurfaced beyond this limit. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the 

Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 

operation is completed.  Continue milling operations until the particular section of roadway being 

milled is complete.  Remove any existing pavement adjacent to the milled area that has been damaged 

and replace with patch material as directed by the Engineer. 

 

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications 

using suitable backfill material approved by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross 

medians with equipment, except at properly designated interchanges. 

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 

existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to 

re-establish the proposed pavement markings and markers unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 

existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 

markers as directed by the Engineer.  No direct payment will be made for this work, as it will be 

incidental to the paving operation. 
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Payment will be made for the traffic control items that have been included in the contract.  No direct 

payment will be made for providing other traffic control as required herein, as the cost of same will be 

considered incidental to the work being paid for under those various traffic control items that have 

been included.  Where the Contractor maintains traffic as required herein but no specific pay items 

have been included in the contract, all associated costs will be considered incidental to the work being 

paid for under the various items in the contract. 

 

WORK ZONE SIGNING 
(01-17-12) RWZ-3 

 

Description 

 

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 

Specifications, the 2012 Roadway Standard Drawings and the following provisions: 

 

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure 

signing. 

 

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as 

ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), 

LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" 

X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the 

project, relocate signs to the next work site, as directed by the Engineer.  Remove these signs at the 

completion of the project. 

 

All work zone signs may be portable. 

 

Construction Methods 

 

(A) General 

 

Install all warning work zone signs before beginning work on a particular map.  If signs are installed 

three days prior to the beginning of work on a particular map, cover the signs until the work begins.  

Install each work zone warning sign separately and not on the same post or stand with any other sign 

except where an advisory speed plate or directional arrow is used.  

 

(B) Advance Warning Work Zone Signs 

 

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 

and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon 

final completion of the project.  If there is a period of construction inactivity longer than two weeks, 

remove or cover advance warning work zone signs.  Uncover advance warning work zone signs no 

more than 3 days before work resumes.  All other operations could be suspended upon failure to 

comply with the above requirements.  Such suspended operations would not be resumed until the 

above requirements are fulfilled. 
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(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with the 

Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 

 

(D) General Work Zone Warning Signs 

 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 

48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 

48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a 

minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways 

only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction 

will be performed. 

 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 

(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile 

intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel 

(undivided roadways only) and at any other points determined by the Engineer.  Install signs prior to 

the obliteration of any pavement markings. 

 

Measurement and Payment 

 

Payment will be made for the work zone signing items that have been included in the contract.  No 

direct payment will be made for providing other work zone signing as required herein, as the cost of 

same will be considered incidental to the work being paid for under those various work zone signing 

items that have been included.  Where the Contractor provides work zone signing as required herein 

but no specific pay items have been included in the contract, all associated costs will be considered 

incidental to the work being paid for under the various items in the contract. 
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EXECUTION OF BID  

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 

restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 

the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 

includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 

attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 

promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as prequalified 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

   

  
 

AFFIDAVIT MUST BE NOTARIZED 
 

 

 

 

 
Subscribed and sworn to before me this the  

 

_______ day of _______________, 20_____ 

 

 

Signature of Notary Public 

Of __________________________County 

 

State of  ___________________________ 

 

My Commission Expires _______________ 

NOTARY SEAL 



 44  

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR  
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  

Signature of Witness  Signature of Partner 
 

 

   
Print or type Signer's name  Print or type Signer's name 

 

 
 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 

 

day of _____________________ 20_____. 

 

 

  

Signature of Notary Public 

 

of ____________________________County 

  

 

State of ______________________________ 

  

 

My Commission Expires:_________________ 

  

   

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 

 
Address as Prequalified 

 

 
 

 

  Signature of Manager  
Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 

of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 

in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 

for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 

United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 

concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 

State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization 

and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), 

fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  

On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fi ll in the name of the third joint 

venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal And  

    
(3)  

 Name of Contractor 
  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  

 If  Corporation, affix Corporate Seal And  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

    

  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

 

Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 

restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 

the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 

includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 

attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 

promised by any employees of your organization. 
 

 

 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  

 Print or type Individual name 

 

 
Address as Prequalified 

 

 

  

 Signature of Contractor, Individually 

  

  

 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 
 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the 

bidder learns that his certification was erroneous when he submitted his debarment certification or 

explanation that is file with the Department, or has become erroneous because of changed 

circumstances.  

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily 

excluded, as used in this provision, have the meanings set out in the Definitions and Coverage 

sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring 

this certification and detailing the definitions and coverages may be obtained from the Contract 

Officer of the Department.  

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 

voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.  

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will 

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction 

Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, 

in all lower tier covered transactions.  

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered 

transaction, unless he knows that the certification is erroneous. The bidder may decide the method 

and frequency by which he will determine the eligibility of his subcontractors.  

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The knowledge 

and information of a participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.  

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 

debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this 
certification; and  

 

d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in 

his bid proposal an explanation for the change in status. 
 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with 
this submittal. An explanation will not necessarily result in denial of participation in a contract.  

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 

bidder's bid being considered non-responsive. 
 

 

 

 

 

 

 

 
 

 

 

 

 

 

 
Check here if an explanation is attached to this certification. 
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Form DBE-IS

Submit with Invoice To: Wayne Whorton

North Carolina Department of Transportation

District Office

295 Wilmington Hwy., Suite A

Jacksonville, NC  28540

Invoice Line 

Item 

Reference Payer Name

Payer Federal 

Tax Id

Subcontractor / 

Subconsultant/ 

Material Supplier      

Name

Subcontractor / 

Subconsultant / 

Material Supplier 

Federal Tax Id

Amount Paid To 

Subcontractor / 

Subconsultant / 

Material Supplier 

This Invoice

Date Paid To 

Subcontractor / 

Subconsultant / 

Material Supplier 

This Invoice

                         

                              

                              

                              

                              

                              

                              

                              

Total Amount Paid to Subcontractor Firms $     

NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures.

I certify that this information accurately relects actual payments made and the dates the payments were made to Subcontractors/

Subconsultants/Material Suppliers on the above referenced project.

Signature Title

Print Name Date

Rev. 01/07

Department of Transportation

State of North Carolina

Subcontractor Payment Information

Signed

Date of Invoice

Firm Invoice No. Reference

NCDOT PO / Contract Number

WBS No. (State Project No.)
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LISTING OF MBE & WBE SUBCONTRACTORS 

Sheet ________ of  __________ MB 

OR 

WB 

 

ITEM 

NO. 

 

ITEM DESCRIPTION 

* 

AGREED 

UPON UNIT 

PRICE 

DOLLAR 

VOL. OF 

SUBLET 

ITEM 

      

FIRM NAME AND ADDRESS      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  THE DOLLAR VOLUME SHOWN IN THIS 

COLUMN SHALL BE THE ACTUAL PRICE 

AGREED UPON BY THE PRIME 

CONTRACTOR AND THE MB\WB SUB-

CONTRACTOR.  THESE PRICES WILL BE 

USED TO DETERMINE THE PERCENTAGES 

OF MB\WB PARTICIPATION IN THE 

CONTRACT.  
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 

MBE 

or 

WBE 

ITEM 

NO. 
ITEM DESCRIPTION 

* AGREED 

UPON UNIT 

PRICE 

** DOLLAR 

VOLUME OF 

ITEM 
 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 

     

 

* The Dollar Volume shown in this column shall be the Actual Price 

Agreed Upon by the Prime Contractor and the MBE and/or WBE 

subcontractor, and these prices will be used to determine the 

percentage of the MBE and/or WBE participation in the contract. 

 

** Must have entry even if figure to be entered is zero. 

 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 
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North Carolina Department of Transportation 

BID FORM 

 

WBS Element: 3C.067079 & 3C.067081  Contract Number: 

 

Project Description: Condition Existing Pavement & Pave on SR 1312& SR 2220 in Onslow County 

 

ITE

M 
DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 

10 0000100000-N 800 Mobilization 1 LS   

20 1146000000-E 535 Condition Existing Base 15.277 MSY   

30 1220000000-E 545 Incidental Stone Base 50 Ton   

40 1519000000-E 610 ACSC Type S 9.5 B 620 Ton   

50 1525000000-E 610 ACSC Type SF 9.5 A 650 Ton   

60 1560000000-E 620 Asphalt Binder for Plant Mix 81 Ton   

TOTAL BID FOR PROJECT:___________________________________________ 

 

 

 

CONTRACTOR_________________________________________________________________________________________ 

 

ADDRESS_____________________________________________________________________________________________

_ 

Federal Identification Number________________________________  

 

Contractors License Number_________________________________ 

  

Authorized Agent____________________________________  

Title______________________ 

 

Signature___________________________________________      

Date____________________ 

 

Witness____________________________________________   Title______________________ 

 

Signature___________________________________________      Date_____________________ 

  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  

 

Reviewed by_____________________________________________________                    Date ___________________ 

 

Accepted by NCDOT______________________________________________                   Date  ___________________  

 

 

 

CORPORATE 

SEAL  

 

 

CORPORATE 

SEAL    


