DIVISION THREE MONTHLY LETTING RESULTS

17-Oct-13

WBS ELEMENT(S)	DESCRIPTION	COUNTY	CONTRACTOR	CONTRACTOR BID	% OVER (UNDER)
45333.3.FD22	Installation of Longline Thermoplastic Pavement Markings	Brunswick, Duplin, Pender, Sampson	Oglesby Construction, Inc.	$604,805.93	-29%
			TMI Services, Inc.	$1,204,913.02	41%