
ONSLOW GRADING & PAVING INC S T WOOTEN CORPORATION BARNHILL CONTRACTING CO

JACKSONVILLE, NC WILSON, NC ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 50,000.00 139,700.00 131,000.00

0002 0106000000-E 230 BORROW EXCAVATION 330 20.47 6,755.10 31.10 10,263.00 29.00 9,570.00CY

0003 1220000000-E 545 INCIDENTAL STONE BASE 98 112.19 10,994.62 213.25 20,898.50 100.00 9,800.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 4.32 4,261.66 18,410.37 2,960.00 12,787.20 4,750.00 20,520.00SMI

0005 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
0" - 1.5" MILLING (GENERIC)

33,784 2.37 80,068.08 2.10 70,946.40 4.75 160,474.00SY

0006 1330000000-E 607 INCIDENTAL MILLING 7,990 6.19 49,458.10 6.50 51,935.00 10.00 79,900.00SY

0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 30 350.82 10,524.60 850.00 25,500.00 500.00 15,000.00TON

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,727 70.45 473,917.15 70.00 470,890.00 82.00 551,614.00TON

0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 75 100.57 7,542.75 250.00 18,750.00 275.00 20,625.00TON

0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 5,191 66.37 344,526.67 76.00 394,516.00 80.00 415,280.00TON

0011 1526000000-E 610 ASP CONC SURF CRS S4.75A 1,105 80.04 88,444.20 108.00 119,340.00 110.00 121,550.00TON

0012 1575000000-E 620 ASP FOR PLANT MIX 895 720.00 644,400.00 700.00 626,500.00 750.00 671,250.00TON

0013 1705500000-E SP PATCHING EXIST PAVEMENT (MILL) 1,465 222.67 326,211.55 187.50 274,687.50 280.00 410,200.00TON

0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 50 70.00 3,500.00 61.00 3,050.00 74.00 3,700.00LF

0015 2605000000-N 848 CONCRETE CURB RAMPS 3 2,500.00 7,500.00 2,300.00 6,900.00 2,600.00 7,800.00EA

0016 2613000000-N 848 REM & REP CURB RAMPS 24 2,750.00 66,000.00 2,600.00 62,400.00 2,900.00 69,600.00EA

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 4" CONCRETE SIDEWALK

214 72.00 15,408.00 61.00 13,054.00 76.00 16,264.00SY

0018 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CONCRETE CURB &
GUTTER

480 70.00 33,600.00 53.00 25,440.00 74.00 35,520.00LF

0019 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMPS (GENERIC)

3 1,250.00 3,750.00 1,950.00 5,850.00 1,300.00 3,900.00EA

0020 2800000000-N 858 ADJ CATCH BASINS 2 750.00 1,500.00 850.00 1,700.00 800.00 1,600.00EA

0021 2830000000-N 858 ADJ MANHOLES 54 600.00 32,400.00 650.00 35,100.00 630.00 34,020.00EA

0022 2845000000-N 858 ADJ METER OR VALVE BOXES 34 600.00 20,400.00 550.00 18,700.00 630.00 21,420.00EA

0023 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 128 14.25 1,824.00 13.91 1,780.48 13.75 1,760.00SF

0024 4415000000-N 1115 FLASHING ARROW BOARD 2 2,077.58 4,155.16 2,027.65 4,055.30 2,000.00 4,000.00EA

0025 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 7,619.62 7,619.62 7,436.50 7,436.50 7,300.00 7,300.00EA

0026 4434000000-N SP SEQ FLASH WARN LIGHTS 15 134.30 2,014.50 131.08 1,966.20 130.00 1,950.00EA

0027 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 102,848.34 207,475.00 97,000.00

0028 4480000000-N 1165 TMA 2 2,247.52 4,495.04 2,193.50 4,387.00 2,100.00 4,200.00EA

0029 4510000000-N 1190 LAW ENFORCEMENT 200 49.34 9,868.00 65.00 13,000.00 85.00 17,000.00HR

0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 25,125 0.93 23,366.25 1.00 25,125.00 1.10 27,637.50LF

0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,240 6.00 7,440.00 2.95 3,658.00 3.10 3,844.00LF

0032 4700000000-E 1205 12"WIDE THERMO 90 MILS 414 12.00 4,968.00 3.60 1,490.40 3.75 1,552.50LF

0033 4709000000-E 1205 24"WIDE THERMO 90 MILS 445 18.00 8,010.00 7.50 3,337.50 7.90 3,515.50LF

0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 102 135.00 13,770.00 115.00 11,730.00 120.00 12,240.00EA

0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 42,573 0.78 33,206.94 0.25 10,643.25 0.25 10,643.25LF

0036 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,452 5.00 7,260.00 0.85 1,234.20 0.90 1,306.80LF

0037 4835000000-E 1205 PAINT PVT MKG LINES 24" 36 10.00 360.00 0.35 12.60 3.70 133.20LF

0038 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,313 3.50 15,095.50 0.80 3,450.40 0.85 3,666.05LF
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ONSLOW GRADING & PAVING INC S T WOOTEN CORPORATION BARNHILL CONTRACTING CO

JACKSONVILLE, NC WILSON, NC ROCKY MOUNT, NC

0039 4860000000-E 1205 LINE REMOVAL 8" WIDE 726 6.00 4,356.00 1.00 726.00 1.10 798.60LF

0040 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA)
NON CAST IRON SNOWPLOWABLE MARKERS
(C/R)

570 50.00 28,500.00 48.00 27,360.00 50.00 28,500.00EA

0041 4900000000-N 1251 PERM RAISED PVMT MARKERS 163 18.00 2,934.00 7.00 1,141.00 7.50 1,222.50EA

0042 6000000000-E 1605 TEMPORARY SILT FENCE 220 7.50 1,650.00 5.00 1,100.00 5.30 1,166.00LF

0043 6009000000-E 1610 EROS CONTRL STONE CL B 64 189.25 12,112.00 42.00 2,688.00 50.00 3,200.00TON

0044 6012000000-E 1610 SEDIMENT CONTROL STONE 64 185.96 11,901.44 37.00 2,368.00 50.00 3,200.00TON

0045 6015000000-E 1615 TEMPORARY MULCHING 2.16 950.00 2,052.00 1.00 2.16 1.00 2.16ACR

0046 6018000000-E 1620 SEED FOR TEMP SEEDING 110 15.00 1,650.00 1.00 110.00 1.00 110.00LB

0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.54 700.00 378.00 1.00 0.54 1.00 0.54TON

0048 6036000000-E 1631 MATTING FOR EROS CONTROL 50 75.00 3,750.00 3.00 150.00 3.25 162.50SY

0049 6042000000-E 1632 1/4" HARDWARE CLOTH 119 7.68 913.92 1.00 119.00 1.00 119.00LF

0050 6071010000-E SP WATTLE 60 20.00 1,200.00 8.00 480.00 8.50 510.00LF

0051 6084000000-E 1660 SEEDING AND MULCHING 2.09 4,800.00 10,032.00 2,800.00 5,852.00 3,050.00 6,374.50ACR

0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 110 15.00 1,650.00 1.00 110.00 1.00 110.00LB

0053 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.54 700.00 378.00 1.00 0.54 1.00 0.54TON

0054 6117000000-N SP RESPONSE FOR EROS CONTROL 10 450.00 4,500.00 100.00 1,000.00 1,250.00 12,500.00EA

0055 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,462 10.38 46,315.56 9.25 41,273.50 10.00 44,620.00LF

TOTAL 2,675,885.46 TOTAL 2,794,170.17 TOTAL 3,110,952.14CONTRACT TOTAL

SUB-TOTAL 2,675,885.46 SUB-TOTAL 2,794,170.17 SUB-TOTAL 3,110,952.14ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,675,885.46ONSLOW GRADING & PAVING INC 1

2,794,170.17S T WOOTEN CORPORATION 2

3,110,952.14BARNHILL CONTRACTING CO 3
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