

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 21, 2021
DIVISION 00003

PAGE : 1 of 3
ITEM C

DC00317

2021CPT.03.29.20671, 2021CPT.03.29.20672

STATE FUNDED

ON SLOW

PROPOSAL LENGTH 16.680 MILES

TYPE OF WORK RESURFACING & PAVEMENT PRESERVATION

LOCATION VARIOUS SECONDARY ROUTES

RPN 001 4 BIDDER(S) DBE GOAL 7.00 %

ESTIMATE 2,500,109.55

DATE AVAILABLE MAR 16 2022 THRU MAR 17 2023

INTER COMPLETION AUG 12 2022 ICT - 1 MAP 10 - AVAILABILITY & COMPLETION

FINAL COMPLETION MAR 17 2023

| | \$ TOTALS | % DIFF |
|---|--------------|--------|
| BARNHILL CONTRACTING CO ROCKY MOUNT, NC | 2,316,520.14 | -7.3 |
| S T WOOTEN CORPORATION WILSON, NC | 2,416,744.51 | -3.3 |
| ON SLOW GRADING & PAVING INC JACKSONVILLE, NC | 2,487,153.46 | -0.5 |
| C M MITCHELL CONSTRUCTION CO INC SNEADS FERRY, NC | 3,623,252.42 | +44.9 |