DC00322 2021CPT.03.28.10311, 2021CPT.03.28.20311 STATE FUNDED DUPLIN

PROPOSAL LENGTH 22.250 MILES

TYPE OF WORK RESURFACING

LOCATION NC 11 & VARIOUS SECONDARY ROUTES

RPN 001	2 BIDDER(S)	DBE GOAL	8.00 %
			ESTIMATE 4,122,121.05
DATE AVAILABLE	MAR 16 2022 THRU APR 1	14 2023	
INTER COMPLETION	APR 14 2023 ICT 1 - SIGNALS - INDUCTIVE LOOPS		
	APR 14 2023 ICT 2 - CON	FRACT TIME M	IAP# 2 (BAY RD.)
FINAL COMPLETION	APR 14 2023		
			\$ TOTALS % DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC			3,520,406.10 -14.6
FSC II LLC DBA ROSE BROTHERS PAVING COMPANY RALEIGH, NC			NC 4,172,350.00 +1.2

 ESTIMATE TOTAL
 4,122,121.05

 LETTING TOTAL
 3,520,406.10
 -14.6