

TIP NO

6.810 MILES

FED AID NO STATE FUNDED  
THIN LIFT PAVEMENT PRESERVATION  
7 SECTIONS OF SECONDARY ROUTES

				BARNHILL CONTRACTING CO		FSC II LLC DBA FRED SMITH COMPANY		C D ROSE CONSTRUCTION LLC		
				ROCKY MOUNT, NC		RALEIGH, NC		KITTY HAWK, NC		
ROADWAY ITEMS										
0001	0000100000-N	800	MOBILIZATION	Lump Sum		27,805.00		33,350.00	28,861.85	
0002	1220000000-E	545	INCIDENTAL STONE BASE	68 TON	81.00	5,508.00	85.00	5,780.00	4,352.00	
0003	1519000000-E	610	ASP CONC SURF CRS S9.5B	5,756 TON	58.00	333,848.00	59.00	339,604.00	385,652.00	
0004	1575000000-E	620	ASP FOR PLANT MIX	373 TON	525.00	195,825.00	575.00	214,475.00	205,150.00	
0005	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	800 SF	7.23	5,784.00	5.00	4,000.00	5,600.00	
0006	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	20 DAY	125.00	2,500.00	35.00	700.00	600.00	
0007	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		5,000.00		28,126.60	13,000.00	
0008	4810000000-E	1205	PAINT PVMT MARKINGS 4"	143,666 LF	0.11	15,803.26	0.06	8,619.96	15,803.26	
0009	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES	143,528 LF	0.29	41,623.12	0.23	33,011.44	41,623.12	
CONTRACT TOTAL					TOTAL	633,696.38	TOTAL	667,667.00	TOTAL	700,642.23
ROADWAY ITEMS					SUB-TOTAL	633,696.38	SUB-TOTAL	667,667.00	SUB-TOTAL	700,642.23

BIDDERS IN ORDER

BARNHILL CONTRACTING CO  
 FSC II LLC DBA FRED SMITH COMPANY  
 C D ROSE CONSTRUCTION LLC

CONTRACT TOTAL

1 633,696.38  
 2 667,667.00  
 3 700,642.23

DocuSigned by:

*Wickie P. Gardner*

BD9FE36C1AA642B...

01/28/2026