

TIP NO

9.310 MILES

FED AID NO STATE FUNDED
THIN LIFT PAVEMENT PRESERVATION
22 SECTIONS OF SECONDARY ROUTES


				BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC	
ROADWAY ITEMS							
0001	0000100000-N	800	MOBILIZATION	Lump Sum		47,000.00	65,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	48 TON	150.00	7,200.00	240.00 11,520.00
0003	1330000000-E	607	INCIDENTAL MILLING	1,425 SY	5.00	7,125.00	16.00 22,800.00
0004	1519000000-E	610	ASP CONC SURF CRS S9.5B	7,691 TON	70.00	538,370.00	78.00 599,898.00
0005	1575000000-E	620	ASP FOR PLANT MIX	499 TON	525.00	261,975.00	400.00 199,600.00
0006	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,092 SF	6.10	6,661.20	3.00 3,276.00
0007	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	10 DAY	125.00	1,250.00	125.00 1,250.00
0008	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		17,075.00	55,670.00
0009	4810000000-E	1205	PAINT PVMT MARKINGS 4"	128,882 LF	0.11	14,177.02	0.11 14,177.02
0010	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES	128,048 LF	0.31	39,694.88	0.31 39,694.88
CONTRACT TOTAL					TOTAL	940,528.10	TOTAL 1,012,885.90
ROADWAY ITEMS					SUB-TOTAL	940,528.10	SUB-TOTAL 1,012,885.90

BIDDERS IN ORDER

BARNHILL CONTRACTING CO
S T WOOTEN CORPORATION

CONTRACT TOTAL

1	940,528.10
2	1,012,885.90

DocuSigned by:

 BD9FE36C1AA642B...

03/27/2026