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Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These
cross-section notes will be used in computing the final quantities for which the contractor will be paid.

SUMMARY OF REMOVAL OF
EXISTING ASPHALT PAVEMENT

SUMMARY OF EARTHWORK

Volumes in Cubic Yards

PROJECT REFERENCE NO.

SHEET NO.

W-5601B

3B-1

STATION TO STATION Uncl. Excav. E”f;j;”" Borow | Waste
900+00 TO 907+10 210 24 186
907+10 TO 908+15
908+15 TO 921+40 471 90 381
SUBTOTAL 681 114 567
L 934+55 TO 946+42 772 550 242 464
SUBTOTAL 772 550 242 464
TOTAL 1453 664 242 1031
WASTE TO REPLACE BORROW -158 -158
PROJECT TOTAL 1453 664 84 873
ESTIMATE TO REPLACE TOPSOIL ON BORROW PIT 4
GRAND TOTAL 1453 664 88 873
SAY 1500 100 900

SQUARE

STATION TO STATION LOC YARDS
-L- 909+50 911+49 LT 140
-L- 936+70 941+50 RT 800
-L- 941+26 945+74 CL 430
TOTAL 1370
SAY 1370
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