
DATE: PROJECT REFERENCE NO. SHEET NO.

DATE: W-5601B 3B-1

2 3 4 5 8

1 -L- 909+50 911+49 LT 140 1251
-L- 936+70 941+50 RT 800 7155.8217 L 900+00 TO 907+10 210 24 0 186

2 -L- 941+26 945+74 CL 430 3856.9429 L 907+10 TO 908+15 0 0 0 0
L 908+15 TO 921+40 471 90 0 381

3 0 0+00 0 SUBTOTAL 681 114 0 567
L 934+55 TO 946+42 772 550 242 464

4 0 0+00 0 SUBTOTAL 772 550 242 464
1453 664 242 1031

5 0 0 -158 -158
1453 664 84 873

37 0 0 4 0
0 0 0 0

38 1453 664 88 873
1500 0 100 900

TOTAL 1370
SAY 1370

SAY

0

TOTAL
WASTE TO REPLACE BORROW

PROJECT TOTAL
ESTIMATE TO REPLACE TOPSOIL ON BORROW PIT

GRAND TOTAL

STATE OF NORTH CAROLINA

SUMMARY OF EARTHWORK

Volumes in Cubic Yards

STATION TO STATION LOC SQUARE 
YARDS STATION TO STATION Uncl. Excav. Embank 

+%

SUMMARY OF REMOVAL OF 
EXISTING ASPHALT PAVEMENT

Borrow Waste

Quantities are approximate only.  The Resident Engineer will recross-section the work accurately when the project is staked out.  These 
cross-section notes will be used in computing the final quantities for which the contractor will be paid.
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