
     
 

    
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION FOUR  

CONTRACT PROPOSAL 
 
 

DATE AND TIME OF BID OPENING  JULY 22, 2014 at 2:00 PM 
 
WBS   4SP.20514.01 
FED. AID NO. STATE FUNDED 
COUNTY JOHNSTON 
T.I.P. NO. N/A 
MILES 52.5 
LOCATION VARIOUS ROUTES 
 
TYPE OF WORK ASPHALT SURFACE TREATMENT – SPLIT SEAL 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON 
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS 
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND 
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF 
FUNDING SOURCES 

 
 

_________________________________________________________________________________________________________   
NAME OF BIDDER      
 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF   
 

PROJECT 4SP.20514.01 
 

IN JOHNSTON COUNTY NORTH CAROLINA 
 

JULY 22, 2014 
 

DEPARTMENT OF TRANSPORTATION, 
 

WILSON, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as project 
4SP.20514.01 has carefully examined the plans and specifications, which are acknowledged to be part 
of the proposal, the special provisions, the proposal, the form of contract, and the forms of contract 
payment bond and contract performance bond; and thoroughly understands the stipulations, 
requirements and provisions. The undersigned Bidder agrees to bound upon his execution of the bid 
and subsequent award to him by the Division Four Engineer in accordance with this proposal to 
provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice requesting these bonds is received by him.  The undersigned Bidder further 
agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do 
all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2012 Standard Specifications for Roads and 
Structures by the dates(s) specified in the Project Special Provisions and in accordance with the 
requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various 
items given on the sheets contained herein. 
 
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 
and perform the work and required labor to construct and complete project 4SP.20514.01 in 
Johnston County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid 
and according to the proposal, plans, and specifications prepared by said Department, which 
proposal, plans, and specifications show the details covering this project, and hereby become a part 
of this contract. 
The published volume entitled "North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2012 with all amendments and supplements 
thereto, is by reference incorporated into and made a part of this contract; that, except as herein 
modified, all the construction and work included in this contract is to be done in accordance with the 
specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer. 
 
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by 
the Division Engineer or such other person as may be designated by the Secretary to sign for the 
Department of Transportation.  The conditions and provisions herein cannot be changed except over 
the signature of the said Division Engineer.   
 
 
The quantities shown for the itemized proposal for the project are considered to be approximate only 
and are given as the basis for comparison of bids.  The Department of Transportation may increase 
or decrease the quantity of any item or portion of the work as may be deemed necessary or 
expedient.   
 
 
An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 
as provided for the contract.   
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Project Special Provisions 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95)(Rev. 12-18-07) RG 10 
 

The date of availability for this contract is August 11, 2014. 
 
The completion date for this contract is October 10, 2014. 
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Seven Hundred Fifty Dollars ($750.00) per 
calendar day. 
 
RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-17-13) 107-9 SP1 G 17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track 
Supervisor when the use of slow-moving or stopped equipment is required over at-grade 
railroad crossings. 
 
POSTED WEIGHT LIMITS: 
(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads 
and bridges are posted with weight limits less than the legal limit.  Do not exceed the 
posted weight limits in transporting materials and/or equipment to the projects, unless 
otherwise indicated below.  Make a thorough examination of all projects and haul routes 
and be prepared to discuss them at the Preconstruction Conference. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS):  
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
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Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along 
with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%2
0WBE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%2
0as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 
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(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 
use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 3.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall 
include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the 
time of bid will be used toward overall race-neutral goals.  Only those firms with current 
MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
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submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the 
corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 



12  

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both 
signatures are not present), the MBE/WBE participation will not count toward meeting 
the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the 
goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and (No. of Copies) copies of this information shall be received in the 
office of the Engineer no later than 12:00 noon of the sixth calendar day following 
opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon 
on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could 
reasonably be expected to obtain sufficient MBE/WBE participation.  Adequate good 
faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through 
the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 
shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine 
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with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 

increase the likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically 
feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its 
own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors 
and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including MBE/WBE 
subcontractors, and would take a firm’s price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract MBE or 
WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to 
accept higher quotes from MBEs/WBEs if the price difference is excessive 
or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 
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(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 
credit, or insurance as required by the recipient or bidder. 

 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or 
WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and 
WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
MBE/WBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or 
WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically 
required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also 
be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm 
is performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 
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(2) The MBE/WBE shall itself own and operate at least one fully licensed, 
insured, and operational truck used on the contract. 

 
(3) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic 
door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, 
or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a 
period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is 

solicited in contracting the work defaulted by the previous MBE/WBE or 
in subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs 
who were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to 
be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
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(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 
bonding or insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named 
MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of 
work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted 
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prior to beginning construction on the project.  The plan shall include the names of all 
trucking firms proposed for use, their certification type(s), the number of trucks owned 
by the firm, as well as the individual truck identification numbers, and the line item(s) 
being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the 
removal of other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 
 

The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
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COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard 
Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or 
adjacent to the limits of this project to the extent that the work can be carried out to the 
best advantage of all concerned. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or 
vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet 
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 
Cultural Resources, Environment and Natural Resources, Health and Human Services, 
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of 
the Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
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LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CONSTRUCTION SEQUENCE: 
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 
 

Pave each section of roadway begun in a continuous operation.  Do not begin work on 
another section of roadway unless satisfactory progress is being made toward completion 
of intersections and all other required incidental work by satisfactorily furnishing 
additional paving equipment and personnel, except for milling and patching operations. 
 
ASPHALT SURFACE TREATMENT:  

 
The asphalt surface treatment on this project shall be in accordance with Section 660 of 
the Standard Specifications and the following provisions: 
 
The asphalt surface treatment on this project shall be constructed in accordance with 
Article 660-9(B)(2) entitled “Split Seal”. 
 
The split seal coat layers on this project shall be constructed using No. 78M aggregate, 
washed screenings (less than 5% on the No. 200 sieve), and asphalt type CRS-2L. 
 
All loose material shall be removed from the finished work by means of broom tractor no 
sooner than 10 days and no longer than 20 days from the time the seal is applied. All 
driveway entrances shall be cleaned of loose material back to the radius points.  
 
The asphalt surface treatment on this project shall progress on one lane up to two miles or 
an appropriate termination point as directed by the Engineer.  Then the other lane is to be 
surfaced and brought up to the new surface elevation.  
 
When directed by the Engineer, excess aggregate material shall broomed from the surface 
of the seal coat.  
 
Blotting sand will he considered incidental to this work and no separate payment will 
made.  Any granular material may be used in lieu of blotting sand provided the material 
is approved by the Engineer. 
 
 
LATEX MODIFIED ASPHALT EMULSIONS (CRS-2L) 

 
All Asphalt Materials are subject to the requirements of Section 1020 of the Standard 
Specifications for Roads and Structures. 
 
The following exceptions apply: 
 
CRS-2L: Latex Modified Cationic Emulsions will contain a natural Latex or an 
unvulcanized Styrene Butadiene Rubber (SBR) in an emulsified latex form and are tested 
in accordance with Section 1020 of the Standard Specifications for Roads and Structures. 
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WARRANTY OF ASPHALT SURFACE TREATMENT: 
(6-18-02) (Rev 8-21-12) 660 SP6 R56R 
 

Description 
 
The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance, 
warranty bond, warranty performance criteria, and the rights and responsibilities of the 
Department and the Contractor.  The warranty period shall be for 2 years, beginning on 
the Engineer’s acceptance date. 
 
Definitions 
 
Extent - This distress indicator refers to the size of the problem area (extent of 
occurrence).  The extent of occurrence will be measured on frequency. 
 
Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which 
AST is constructed on a single day and a single map. 
 
Map - A segment of roadway defined in the contract with definitive beginning and ending 
points. 
 
Severity - This distress indicator describes the problem area. 
 
Warranty Bond - The bond that guarantees the AST against defects in materials and 
workmanship that may develop after the Engineer’s acceptance date and during the 
warranty period. 
 
Warranty Period - The 2-year period beginning on the date of the Engineer’s acceptance 
by the Department. 
 
Warranty Work - If the thresholds are exceeded during the warranty period, corrective 
action will be completed by the Contractor to bring the warranted work back into 
compliance prior to the release of the warranty.  All costs associated with any warranty 
work shall be borne by the Contractor. 
AST Acceptance and Warranty 
 
(A) Engineer’s Acceptance 
 

At the completion of the AST, the Department will conduct an inspection of the 
work.  If appropriate, the Department may inspect a portion of the work as 
necessary.  If the work is determined by the Department to have been 
satisfactorily completed in accordance with the contract, the Department will 
issue an Engineer’s acceptance of all or part of the work as described above.  If 
the work is determined by the Department not to have been satisfactorily 
completed in accordance with the contract, the Contractor shall correct at his own 
expense any and all defects in materials and workmanship, after which the 
Engineer’s acceptance date will be established.  The Engineer’s acceptance dates 
so established will constitute the start date for the warranty period. 
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(B) Subsequent Inspections 
 

The Department will inspect the work for determination of warranty compliance 
within 6 months of the date of Engineer’s acceptance and just prior to the end of 
the warranty period. 

 
(C) Situations Affecting the Warranty 
 

During the warranty period, the Contractor will not be held responsible for 
distresses that are caused by factors not related to materials and workmanship.  
These include, but are not limited to, chemical and fuel spills, vehicle fires, base 
failures, and snow plows.  Other factors considered to be beyond the control of 
the Contractor, which may contribute to pavement distress, will be considered by 
the Engineer on a case by case basis upon receipt of a written request from the 
Contractor.  Maintaining traffic on the pavement surface prior to the Engineer’s 
acceptance will not be a condition for voiding the warranty. 

 
(D) Emergency Repairs 
 

If, in the opinion of the Department, a pavement condition covered by the 
warranty requires immediate attention for the safety of the traveling public, the 
Contractor will be notified immediately.  If the Contractor cannot be contacted or 
cannot perform the required work in a timely fashion, the Department may 
perform or have the work performed at the Contractor’s expense.  Any emergency 
work performed will not alter the requirements, responsibilities, or obligations of 
the warranty. 

 
(E) Warranty Bond  
 

The Contractor shall furnish a warranty bond in an amount equal to 100% of the 
amount bid for the AST items of work.  The warranty shall be for a period of 2 
years.  The effective starting date of the warranty bond shall be the Engineer’s 
acceptance date. 

 
(F) Warranty Performance Criteria 
 

Surface 
Defects 

 
Severity 

Extent 
(Per Lot) 

Surface 
Patterns 

Alternate lean and heavy lines 
streaking over the entire pavement 
surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

Bleeding/ 
Flushing 

Distinctive appearance (with excess 
asphalt binder already free). 

Greater than 20% of the wheel tracks 
within a lot affected. 

Loss of Cover 
Aggregate 

Large patches of cover aggregate lost 
from the pavement surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

 
The beginning point of the first lot will be the beginning point of each day’s 
operation or the beginning of a map, which ever is applicable. 
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(G) Rights and Responsibilities of the Department 
 

The Department: 
 
Will be responsible for monitoring the AST during the warranty period and will 
provide the Contractor all written reports of the surface treatment’s condition 
related to the warranty performance criteria. 
 
Will be responsible for notifying the Contractor in writing of any required 
warranty work. 
 
Will review and approve the date(s) requested by the Contractor to perform 
warranty work. 
 
Will approve all materials and methods used in warranty work. 
 
Will determine if warranty work performed by the Contractor meets the contract. 
 
Will perform or have performed, routine maintenance during the warranty period, 
which routine maintenance will not relieve the Contractor from meeting the 
warranty requirements of this provision. 
 
Will require the Contractor to make immediate emergency repairs to the AST to 
prevent as unsafe road condition as determined by the Department.  Should the 
Contractor fail to comply with this requirement, to the Department’s satisfaction 
and within the time frame required by the Department, the Department has the 
right to perform, or have performed, at the Contractor’s sole expense, any 
emergency repairs deemed necessary by the Department.  Any such emergency 
repairs undertaken will not relieve the Contractor from meeting the warranty 
requirements of this provision. 
 
Will document the condition of the AST prior to emergency repairs. 

 
(H) Rights and Responsibilities of the Contractor 
 

The Contractor: 
 
Shall unconditionally warrant to the Department that the AST shall be free of 
defects in materials and workmanship as defined by the warranty performance 
criteria as set forth above for a period of 2 years from the Engineer’s acceptance 
date of the AST.  The warranty bond shall be submitted to the Department upon 
the Engineer’s acceptance. 
 
Shall be responsible for performing all warranty work, including but not limited 
to, traffic control and restoring all associated pavement features at no additional 
cost to the Department. 
 
Shall be responsible for replacing all temporary repairs, resulting from the AST 
being in non-compliance with the warranty performance criteria, with Department 
approved materials and methods. 
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Shall notify the Department and shall submit a written course of action proposing 
appropriate corrective measures for the needed warranty work 5 calendar days 
prior to commencement of warranty work, unless the warranty work requires 
immediate emergency repairs as determined by the Department. 
 
Shall follow all maintenance of traffic requirements of the contract when any 
warranty work is performed. 
 
Shall complete all warranty work in a neat and uniform manner and shall meet the 
requirements specified in the contract. 
 
Shall supply to the Department original documentation in accordance with the 
2012 Standard Specifications that all insurance required by the contract is in 
effect during the periods that any warranty work is being performed. 
 
Shall make repairs to the AST prior to the conclusion of the warranty period or 
within such other time as agreed to by the Department and the Contractor after 
receiving notification from the Department that required warranty work is 
necessary, unless the Department notifies the Contractor that immediate 
emergency repairs are necessary to the AST to prevent an unsafe road condition, 
in which event the Contractor shall make said emergency repairs within the time 
frame required by the Department. 
 
Shall be liable during the warranty period in the same manner contractors 
currently are liable for their construction related activities with the Department in 
accordance with the 2012 Standard Specifications.  This liability shall arise and 
continue only during the period when the Contractor is performing warranty 
work. 

 
(I) Non-extension of Contract 
 

No extension in contract time will be allowed as a result of work performed under 
the provisions of this warranty. 

 
Measurement and Payment 
 
No separate measurement or payment will be made for any work performed under this 
provision as the cost of such work will be incidental to the contract. 
 
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
TEMPORARY TRAFFIC CONTROL (TTC):  
  
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing 
provided in these plans prior to beginning any other work.  Use a lane closure or slow 
moving operation to complete the work, as necessary, unless otherwise indicated. Refer 
to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 
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1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane 
of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums.  
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any 
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A 
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by 
other sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the 
traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
Conduct the work so that all personnel and/or equipment remain within the closed travel 
lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  
Traffic cones may be used when necessary to provide additional protection of wet 
pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 

mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and 
labor associated with this operation will be at no expense to the Department. This work is 
not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location 

or setting up additional lane closures. The maximum length of any one lane 
closure is 1 mile unless otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not 

accumulate. 
 

4. Traffic Control for the milling and/or paving of ramps is to be done according to 
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to 
be closed by the Engineer. If approved, Contractor will provide plans and devices 
for the detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract 
Times and Liquidated Damages”. 
 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish 
and install the following portable signs to warn drivers of the conditions.  These 
are to include, but not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-
11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below. 
These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph 
and greater where lateral clearance can be obtained within the median areas.  
These portable signs are incidental to the other items of work included in the 
temporary traffic control (Lump Sum) pay item. 
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3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing 
provided in these plans prior to beginning of work. Install and maintain signing in 
accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard 
Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing 
Utility owners per Article 105-8 of the 2012 Standard Specifications and Special 
Provision SP1 G115 within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a 
particular map.  If signs are installed more than seven (7) calendar days prior to the 
beginning of work on a particular map, cover the signs until the work begins.  Install each 
work zone Advance/General warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless 
otherwise directed by the Engineer. All sign locations to be verified by the Engineer prior 
to installation. Once the signs have been installed and accepted, any sign relocations 
requested by the Department will be compensated in accordance with Article 104-7. Any 
additional signs other than the ones shown in the drawing will be compensated in 
accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 
1,000 feet of resurfacing along the –Y- line. Whenever work proceeds through an 
intersection, portable signs shall be used for traffic control. There will be no direct 
compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or 
cover advance/general warning work zone signs.  Uncover advance/general warning 
work zone signs no more than 7 calendar days before work resumes.  All other operations 
may be suspended upon failure to comply with the above requirements.  Such suspended 
operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially 
complete. The project is substantially complete when the resurfacing operations are 
completed and the shoulders are brought up to the same elevation as the proposed 
pavement and when pavement markings are installed. The pavement marking doesn’t 
have to be the final marking material to be considered substantially complete. Any 
remaining punch list items are to be completed with portable work zone signing. There 
will be no compensation for any portable signing.  Sign removal is a condition of final 
project acceptance.  
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(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
Roadway Standard Drawings. Any required portable signs for lane closures are 
compensated in the contract pay item for Temporary Traffic Control. 
 
 
4) Measurement and Payment: 
 
Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as 
the cost of same will be considered incidental to the work being paid for under those 
various traffic control items that have been included.  Where the Contractor maintains 
traffic as required herein but no specific pay items have been included in the contract, all 
associated costs will be considered incidental to the work being paid for under the various 
items in the contract. 
 
 
PAVEMENT MARKINGS:  

 
Pavement markings will be installed by state forces.  The Contractor will be required to 
coordinate with the Department by notifying the Engineer of when a road is ready for 
pavement markings.  The Contractor shall install and maintain unmarked pavement signs 
until the road receives pavement markings. 
 



32  

STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

 
(5-20-08) Z-2 

 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this 
progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any 
transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be 
performed during that fiscal year pursuant to the contract.  In the event of termination of 
any contract, the contractor shall be given a written notice of termination at least 60 days 
before completion of scheduled work for which funds are available.  In the event of 
termination, the contractor shall be paid for the work already performed in accordance 
with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2006. 
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STANDARD SPECIAL PROVISION  

 
ERRATA 

(1-17-12) (Rev. 1-21-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class 
B” with “Portland Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” 
with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:  = ÷ ��√�� �	
� ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean 
all equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving 
from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of 
Agriculture/United States Department of Agriculture.  Have the certificate or limited 
permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately 

or with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined 

by an inspector to present a hazard of spreading imported fire ant, gypsy moth, 
witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL:  The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer 

shall pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the 
contract on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin”. 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, see as shown on the attached sheet entitled 
“Employment Goals for Minority and Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or 
not it is Federal or federally assisted) performed in the covered area.  If the Contractor 
performs construction work in a geographical area located outside of the covered area, it 
shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 CFR 
60-4.3(a), and its effort to meet the goals.  The hours of minority and female employment 
and training must be substantially uniform throughout the length of the contract, and in 
each trade and the Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects.  The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project or the sole purpose of 
meeting the Contractor’s goals shall be a violation of the contract, the executive Order 
and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured 
against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the 
“covered area” is the county or counties shown on the cover sheet of the proposal form 
and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
________________________________________________________________________
______ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
________________________________________________________________________
______ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Map Route Road Name From To Width Miles Square Yards

1 SR 1542 PEA RIDGE RD SR 1006 COUNTY LINE 20 0.8 9,400

2 SR1515 CLEVELAND FIRE DEPT SR 1010 SR 1514 22 0.2 2,600

3 SR 1116 GODWIN LAKE RD SR 1136 COUNTY LINE 19 8.7 97,000

4 SR 2310 STEVENS CH. RD SR 1007 US 70 18 3.7 39,100

5 SR 2545 BROGDEN SCHOOL SR 1007 SR 2543 20 0.8 9,400

6 SR 2543 GRABTOWN RD SR 1007 SR 1007 20 4.7 55,200

7 SR 2507 MALLARD RD SR 1007 I-95 20 2.4 28,200

8 SR 2301 YELVERTON GR US70B US70B 20 2.6 30,600

9 SR 2535 OLD HINTON RD PRINCETON CITY LIMIT COUNTY LINE 18 1.9 20,100

10 SR 1303 BENSON HARDEE RD SR1360 COUNTY LINE 20 9.3 109,200

11 SR 1536 HONEYCUTT RD SR1309 SR1532 20 1.5 17,600

12 SR 1532 WHITE MEM.CH RD NC 210 SR1533 20 2.3 27,000

13 SR 1313 MASSENGILL PD RD SR 1309 COUNTY LINE 20 3.1 36,400

14 SR 1319 ZACKS MILL RD NC 50 SR1309 20 4.7 55,200

15 SR 1308 ELEVATION RD NC50 SR1303 20 2 23,500

16 SR 1322 STEPHENSON RD SR1330 SR1309 18 3.8 40,200

Summary of Quantities

jpage
Typewritten Text

jpage
Typewritten Text
Note: Resurface intersections as directed by the Engineer









     
 
 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner. The bid shall not be considered complete unless all forms included in this proposal are 
properly completed and/or executed as instructed.  DO NOT SEPARATE THE BID SHEET FROM 
THE PROPOSAL! 

2. All entries on the bid sheet shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form with no more than 2 decimal 

places.  The unit prices for the various contract items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 
the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount 
shall be determined by adding the total cost for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into 

a contract pursuant to an award. 
10. The Proposal with the Bid Sheet Still Attached Shall be Placed in a Sealed Envelope and Shall 

Have Been Delivered to and Received in the Division Engineer’s Office Located at 509 Ward 
Blvd. in Wilson by 2:00 PM on July 22, 2014 

11. The sealed bid must display the following statement on the front of the sealed envelope: 
 
 Quotation For 4SP.20514.01-JOHNSTON COUNTY 

  
 

12. If delivered by mail or courier, the sealed envelope shall be placed in another sealed envelope and the 
outer envelope shall be addressed as follows: 

 
 J. P. Page, PE, NCDOT 
 PO Box 3165 

Wilson, NC   27895  
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder.  The 
lowest responsible will be notified that his bid has been accepted and that he has been awarded the 
contract.  NCDOT reserves the right to reject all bids. 



  

This page left intentionally blank. 



   
    
 

North Carolina Dept. of Transportation Bid Form 
4SP.20514.01 - Johnston County 

 

ITEM SECT DESCRIPTION QTY. UNIT UNIT 
PRICE AMOUNT BID 

1 SP 
ASPHALT SURFACE 
TREATMENT, SPLIT SEAL 600,700 SY   

 
TOTAL BID FOR PROJECT:___________________ 
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Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full name of Corporation 

Address as Prequalified 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title Select appropriate title 
   
   
   

Print or type Signer's name Print or type Signer's name 

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Partnership 

Address as Prequalified 

 By  
Signature of Witness Signature of Partner 

   
Print or type Signer's name Print or type Signer's name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 

Full Name of Firm 

Address as Prequalified 

Signature of Witness  Signature of Member/Manager/Authorized Agent 
Select appropriate title

Print or type Signer's name Print or type Signer's Name 

AFFIDAVIT MUST BE NOTARIZED 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 

(1)  
Name of Joint Venture 

(2)  
Name of Contractor 

 Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If Corporation, affix Corporate Seal and
   

(3) 
Name of Contractor 

Address as Prequalified 
   

Signature of Witness or Attest By Signature of Contractor 
   

Print or type Signer's name Print or type Signer's name 
   

If  Corporation, affix Corporate Seal and
   

(4) 
Name of Contractor (for 3 Joint Venture only)

 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    

If  Corporation, affix Corporate Seal  
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR  
Name of Contractor 

Individual name 

Trading and doing business as 
Full name of Firm 

Address as Prequalified 

   
Signature of Witness Signature of Contractor, Individually 

   
Print or type Signer's name Print or type Signer’s name 

   

AFFIDAVIT MUST BE NOTARIZED 
Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor  

Print or type Individual name 

Address as Prequalified 

Signature of Contractor, Individually 

Print or type Signer's Name 

Signature of Witness 

Print or type Signer’s name 

AFFIDAVIT MUST BE NOTARIZED 
Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

Conditions for certification: 

1. The prequalified bidder shall provide immediate written notice to the Municipality if at any 
time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Municipality, or has become erroneous because of 
changed circumstances. 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Municipality project representative. 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in Municipal contracts, unless 
authorized by the Municipality. 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without 
subsequent modification, in all lower tier covered transactions. 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

7. Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if 
the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

d. Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

e. Will submit a revised Debarment Certification immediately if his status changes and will 
show in his bid proposal an explanation for the change in status. 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification. 



Contract No:  N/A 

County:  Johnston

ACCEPTED BY THE 
DEPARTMENT OF TRANSPORTATION 

_______________________________________________
Division Four Project Manager

_______________________________________________
Date

Signature Sheet (Bid) - ACCEPTANCE SHEET 
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