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MANAGEMENT GENERAIL NOTES /
STRATEGIES LOCAL NOITES

SR 2129 (WOODRUFF RD.) WILL BE CLOSED TO THRU TRAFFIC AND UTILIZE AN
OFF-SITE DETOUR WITH TRAILBLAZE SIGNING DURING REPLACEMENT OF THE

TRAFFIC PATTERN ALTERATIONS
EXISTING STRUCTURE OVER BUFFALO CREEK. A)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.
- THE DETOUR ROUTE IS AS FOLLOWS:
SIGNING
1. SR 1934 (OLD BEULAH RD.) —

2. SR 2130 (MICRO ROAD W.)

B) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN

40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

LOCAL RESIDENTS AND BUSINESSES ALONG SR 2129 (WOODRUFF RD.) WILL BE

MAINTAINED AT ALL TIMES DURING CONSTRUCTION.

C) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE
ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLAN.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE
TRAFFIC CONTROL PLAN.

D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

F) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS

G) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

H) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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