Aug 23, 2022 4:43 PM

DF17104.2033014, DF17104.2064011, DF17104.2096012, DF17104.2098048

TIP NO
FED AID NO

FEMA

PIPE REPLACEMENTS
VARIOUS LOCATIONS IN EDGECOMBE, NASH, WAYNE AND WILSON COUNTIES

EDGECOMBE, NASH, WAYNE, WILSON

2:00 PM 1/2
Aug 23, 2022

0.100 MILES

01
DD00401

JYMCO CONSTRUCTION

COMPANY INC
SMITHFIELD, NC

LEVERIS CONSTRUCTION INC

FOUR OAKS, NC

LASER CONSTRUCTION SITEWORK
& UTILITY COMPANY INC

WINTERVILLE, NC

0001
0002

0003

0004

0005

0006

0007

0008
0009
0010
0011
0012

0013
0014
0015

0016

0017

0018

0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0000100000-N
0000910000-N

0000910000-N

0000910000-N

0000910000-N

0000920000-E

0000920000-E

0001000000-E
0106000000-E
0156000000-E
0196000000-E
0314000000-E

0318000000-E
0320000000-E
0992000000-E

0992000000-E

0992000000-E

0992000000-E

1330000000-E
1491000000-E
1519000000-E
1575000000-E
3635000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4422000000-N
4445000000-E
4455000000-N
5319000000-E
5325800000-E

800
SP

SP

SP

SP

SP

SP

200
230
250
270
SP

300
300
SP

SP

SP

SP

607
610
610
620
876
876
876
1110
1110
1120
1145
1150
1505
1510

ROADWAY ITEMS
MOBILIZATION

GENERIC MISCELLANEOUS ITEM (HR)
BACK HOE

GENERIC MISCELLANEOUS ITEM (HR)
EXCAVATOR

GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION

GENERIC MISCELLANEOUS ITEM (HR)
PIPE TRANSPORT

GENERIC MISCELLANEOUS ITEM (CY)
BACKFILL

GENERIC MISCELLANEOUS ITEM (CY)
EXCAVATION

CLEARING & GRUBBING
BORROW EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
GEOTEXTILE SOIL STABILIZATION

SELECT MATERIAL CLASS **
(CLASS IV)

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

GENERIC PIPE ITEM (EA)
INSTALLATION OF A 117" X 79" PIPE ARCH WITH
HEADWALLS

GENERIC PIPE ITEM (EA)
INSTALLATION OF A 54" PIPE WITH HEADWALLS

GENERIC PIPE ITEM (EA)
INSTALLATION OF A 60" PIPE WITH HEADWALLS

GENERIC PIPE ITEM (EA)
INSTALLATION OF A 90" PIPE WITH HEADWALLS

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

RIP RAP, CLASS II

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
PORT CHANGE MSG SIGN (SHORT TERM)
BARRICADES (TYPE )
FLAGGER

CL B CONC FOR ENCAS LINE
8" WATER LINE

Lump Sum
24

24

16

1,000
1,400

Lump Sum
160

440

400

2,000

600
600

80
80
100
12
140
160
800
800
256
24
256
24
20
100

HR

HR

HR

HR

CcYy

CcYy

CcYy

SY

Sy
TON

TON
Sy
EA

EA

EA

EA

SY
TON
TON
TON
TON
TON

SY

SF

SF
DAY

LF
DAY

CYy

LF

1.00

1.00

100.00

1.00

8.00

25.00

2.00
20.00
8.00
45.00

53.50
9.00
10,500.00

9,500.00

9,500.00

9,500.00

29.00
200.00
200.00

1,100.00
70.00
65.00

5.00
3.00
9.50
1.00
15.00
1.00

25.00

126.00

20,000.00
24.00

24.00

1,600.00

8.00

8,000.00

35,000.00

6,000.00
320.00
8,800.00
3,200.00
90,000.00

32,100.00
5,400.00
10,500.00

9,500.00

9,500.00

9,500.00

2,320.00
16,000.00
20,000.00
13,200.00

9,800.00
10,400.00

4,000.00

2,400.00

2,432.00

24.00
3,840.00
24.00
500.00
12,600.00

1.00

1.00

1.00

1.00

5.00

25.00

20.00
20.00
10.00
50.00

50.00
8.00
18,000.00

12,000.00

12,000.00

18,000.00

25.00
300.00
300.00
600.00

65.00

65.00

9.00
8.00
10.00
1.00
22.50
1.00
400.00
130.00

15,000.00
24.00

24.00

16.00

8.00

5,000.00

35,000.00

100.00
3,200.00
8,800.00
4,000.00

100,000.00

30,000.00
4,800.00
18,000.00

12,000.00

12,000.00

18,000.00

2,000.00
24,000.00
30,000.00

7,200.00

9,100.00
10,400.00

7,200.00

6,400.00

2,560.00

24.00

5,760.00

24.00

8,000.00

13,000.00

5.00

5.00

5.00

150.00

10.00

27.00

18.00
17.00

5.00
46.50

55.00
10.00
27,000.00

14,000.00

14,000.00

22,500.00

75.00
225.00
225.00
850.00

75.00

75.00

8.00
8.00

10.50

95.00

10.00
100.00
200.00

95.00

32,000.00
120.00

120.00

80.00

1,200.00

10,000.00

37,800.00

6,000.00
2,880.00
7,480.00
2,000.00
93,000.00

33,000.00
6,000.00
27,000.00

14,000.00

14,000.00

22,500.00

6,000.00
18,000.00
22,500.00
10,200.00
10,500.00
12,000.00

6,400.00

6,400.00

2,688.00

2,280.00

2,560.00

2,400.00

4,000.00

9,500.00



Aug 23, 2022 4:43 PM

EDGECOMBE, NASH, WAYNE, WILSON

DF17104.2033014, DF17104.2064011, DF17104.2096012, DF17104.2098048

TIP NO
FED AID NO

FEMA

PIPE REPLACEMENTS
VARIOUS LOCATIONS IN EDGECOMBE, NASH, WAYNE AND WILSON COUNTIES

2:00 PM

2/2

Aug 23, 2022

0.100 MILES

01
DD00401

JYMCO CONSTRUCTION
COMPANY INC

SMITHFIELD, NC

LEVERIS CONSTRUCTION INC

FOUR OAKS, NC

LASER CONSTRUCTION SITEWORK
& UTILITY COMPANY INC

WINTERVILLE, NC

0033
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047

0048

0049

0050

5329000000-E
5546000000-E
5709400000-E
5769000000-E
6000000000-E
6012000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6084000000-E
6111000000-E
6132000000-N

6132000000-N

6132000000-N

6132000000-N

1510
1515
1520
1520
1605
1610
1631
SP
1632
1639
SP
SP
1660
SP
SP

SP

SP

SP

DI H20 PIPE FITTINGS 440
8" VALVE 2
8" FORCE MAIN SEWER 100
DI SEWER PIPE FITTINGS 300
TEMPORARY SILT FENCE 800
SEDIMENT CONTROL STONE 320
MATTING FOR EROS CONTROL 800
COIR FIBER MAT 400
1/4" HARDWARE CLOTH 240
SPECIAL STILLING BASINS 8
WATTLE 400
POLYACRYLAMIDE (PAM) 12
SEEDING AND MULCHING 1.2
IMPERVIOUS DIKE 160
GENERIC EROSION CONTROL ITEM (EA) 1

PUMP AROUND OPERATION (117" X 79" PIPE
ARCH WITH HEADWALLS)

GENERIC EROSION CONTROL ITEM (EA) 1
PUMP AROUND OPERATION (54" PIPE WITH
HEADWALLS)

GENERIC EROSION CONTROL ITEM (EA) 1
PUMP AROUND OPERATION (60" PIPE WITH
HEADWALLS)

GENERIC EROSION CONTROL ITEM (EA) 1
PUMP AROUND OPERATION (90" PIPE WITH
HEADWALLS)

CONTRACT TOTAL
ROADWAY ITEMS
BIDDERS IN ORDER

JYMCO CONSTRUCTION COMPANY INC
LEVERIS CONSTRUCTION INC
LASER CONSTRUCTION SITEWORK & UTILITY COMPANY INC

LB
EA
LF
LB
LF
TON
Sy
SY
LF
EA
LF
LB
ACR
LF
EA

EA

EA

EA

17.00 7,480.00
5,000.00 10,000.00
98.00 9,800.00
11.00 3,300.00
7.00 5,600.00
5.00 1,600.00
1.00 800.00
7.45 2,980.00
1.00 240.00
2,000.00 16,000.00
10.00 4,000.00
1.00 12.00
3,600.00 4,320.00
179.00 28,640.00
10,000.00 10,000.00
8,000.00 8,000.00
8,000.00 8,000.00
10,000.00 10,000.00
TOTAL 477,788.00
SUB-TOTAL 477,788.00

1

2

3

15.00 6,600.00

4,500.00 9,000.00

140.00 14,000.00

15.00 4,500.00

5.00 4,000.00

50.00 16,000.00

8.00 6,400.00

8.00 3,200.00

5.00 1,200.00

1,800.00 14,400.00

10.00 4,000.00

10.00 120.00

4,000.00 4,800.00

175.00 28,000.00

8,000.00 8,000.00

7,000.00 7,000.00

7,000.00 7,000.00

8,000.00 8,000.00

TOTAL 537,860.00

SUB-TOTAL 537,860.00

CONTRACT TOTAL

477,788.00
537,860.00

541,448.00

12.00
1,800.00
95.00
12.00
5.00
45.00
5.50
7.00
5.00
250.00
6.50
55.00
4,000.00
200.00
8,500.00

5,000.00

5,000.00

7,500.00

TOTAL
SUB-TOTAL

5,280.00
3,600.00
9,500.00
3,600.00
4,000.00
14,400.00
4,400.00
2,800.00
1,200.00
2,000.00
2,600.00
660.00
4,800.00
32,000.00
8,500.00

5,000.00

5,000.00

7,500.00

541,448.00
541,448.00





