EMERGENCY VEHICLE PREEMPTION REMOTE
CONTROL TRANSMITTER WIRING DETAIL

(wire as shown below)
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REMOTE CONTROL TECHNOLOGY SRWSS 1 CH 27MHZ TRANSMITTER,
PART OF SHORT RANGE WIRELESS SWITCH SYSTEM PART #1245

(MOUNTED IN FIRE STATION)

MOUNT ANTENNA AND TRANSMITTER AT FIRE STATION.
PERFORM INSTALLATION PER MANUFACTURER INSTALLATION MANUAL.

EMERGENCY VEHICLE PREEMPTION REMOTE
CONTROL RECEIVER WIRING DETAIL

(wire as shown below)
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CURRENT:
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RELAY:
CONTACT:
ANTENNA:

ANTENNA

2 /MHz RECEIVER

NOTE: INSTALL DC ISOLATOR IN INPUT
SLOT ‘J12’ (SEE
POSITION LAYOUT’ ON SHEET 1.
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REMOTE CONTROL TECHNOLOGY SRWSS 1 CH 27MHZ RECEIVER,
PART OF SHORT RANGE WIRELESS SWITCH SYSTEM PART #@1245
(MOUNTED IN CONTROLLER CABINET)

MOUNT ANTENNA AND RECEIVER AT SIGNAL CABINET.
PERFORM INSTALLATION PER MANUFACTURER INSTALLATION MANUAL.

>_ INPUT TO EV

PREEMPT ‘PRE3J’

I PROJECT REFERENCE NO. SHEET NO.

W-5705D Sig. 1.3

EMERGENCY VEHICLE PREEMPTION

PROGRAMMING DETAIL

(program controller as shown below)

From Main Menu press ‘A’ (Preemption). then ‘1’
(Standard Preemptions). Press 'NEXT' twice to
advance to Preemption #3.

PREEMPTION #3 SETTINGS (NEXT:1-10)
INTERVAL/TIMING | CLEAR/DWELL PHASES
GRN YEL RED

12345678910111213141516

OVERLAPS:

1255 0.0 0.0 | X X
2 0 0.0 0.0
3 0 0.0 0.0
4 0 0.0 0.0
) 1 0.0 0.0 . X X
EXIT CALLS :

OPTIONS
PRIORITY (Y/N TO SELECT) ceveveeencas MED
DELAY TIMER (0-255 SEC) «eveeveencnnn *
MIN GREEN BEFORE PRE (0= DEFAULT)....1
PED CLEAR BEFORE PRE (0= DEFAULT)....O
YELLOW CLEAR BEFORE PRE (0= DEFAULT).0.0
RED CLEAR BEFORE PRE (0= DEFAULT)....0.0
DWELL MIN TIMER (0-255 SEC) «vvevennn *
DWELL MAX TIMER (O0=0FF.,1-255MIN) ....0
DWELL HOLD-OVER TIMER (0-255) «eceenn 0
LATCH CALL? «ceeeeeeeeeeeeecccccnnanns Y
LINK TO NEXT PREEMPT? .....cecceeeann N
ENABLE BACKUP PROTECTION? .ieveeneens N
HOLD CLEAR 1 PHASES DURING DELAY? ...N
FAST GREEN FLASH DWELL PHASES? ...... N
PED CLEARANCE THROUGH YELLOW? ....... Y
INHIBIT OVERLAP GREEN EXTENSION? ....N
SERVICE DURING SOFTWARE FLASH? ...... N

REST IN RED DURING DWELL INTERVAL? ..N

FLASH DWELL INTERVAL? ..ieeeeeencnans N
ALLOW PEDS IN DWELL INTERVAL? ....... N
RE-TIME DWELL INTERVAL? .ivicevececns Y

DWELL INT FLASH YELLOW
OMIT OVERLAPS:

ABCDEF GHIJKLMNOP

* Denotes timing to be determined in field.
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