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BRIDGE JOINT DEMOLITION

6”MEASURED PERPENDICULAR
TO EDGE OF DECK

APPROACH
SLAB

SPAN A

PLAN OF SPAN A

(FOR SECTIONS A-A AND B-B,
SEE ““JOINT DETAILS’ SHEET S-15)

SPAN B

¢ MEDIAN

SOUTH APPROACH SLAB QUANTITIES

ESTIMATE ACTUAL

SHOTBLAST

APPROACH SLAB 307 SY

SILANE DECK

TREATMENT 307 SY

SPAN A QUANTITIES

ESTIMATE ACTUAL

CLASS II SURFACE

PREPARATION 0.0 SY

CONCRETE FOR

DECK REPAIR 0.0 CF

BRIDGE JOINT

DEMOLITION 506.2 SF

SHOTBLAST

BRIDGE DECK 1,054 SY

SILANE DECK

TREATMENT 1,054 SY

CLASS II SURFACE PREPARATION AND CONCRETE

FOR DECK REPAIR SHALL BE COMPLETE PRIOR TO
SHOTBLAST OF ENTIRE BRIDGE DECK SURFACE FOR
PREPARATION FOR SILANE DECK TREATMENT.

BRIDGE JOINT DEMOLITION

CLASS II SURFACE PREPARATION AND
CONCRETE FOR DECK REPAIR

SHOTBLAST BRIDGE DECK AND
SILANE DECK TREATMENT

NO REPAIRS NOTED DURING INSPECTION BY

STRUCTURES MANAGEMENT UNIT. THE CONTRACTOR
AND ENGINEER SHALL INSPECT THE DECK SURFACE
FOR POTENTIAL CLASS II REPAIRS.
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