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I PROJECT REFERENCE NO. SHEET NO.
| W-5601FB SCP 3
CONTROLLER CABINET LEGEND COLOR CODE
TRYON ROAD AT LAKE DAM ROAD X = FUSION SPLICE |TIAEIA 598-A
SIG. INV. # 05-0718 E 10100 TO CONTROLLER () BLUE  (7) RED
PATCH PANEL (2) ORANGE (8) BLACK
(3) GREEN (9) YELLOW
\ x (4) BROWN  (10) VIOLET
(5) SLATE  (11) ROSE
11 [ Ol TX 1 (6) WHITE (12) AQUA
2lc '/ \' O| RX 1 ETHERNET
31 Ol TX 2 SWITCH
DROP CABLE 41 U RX 2
ASSEMBLY 5 i STPC LCPC
1 ko LCPC-STPC
2|0 FIBER-OPTIC JUMPERS
310
40
5|4
6|
NEW AERIAL SPLICE ENCLOSURE
TRYON ROAD AT LAKE DAM ROAD
Notes: Sz kole N |or [ e nof—
Unused fibers left coiled and stored in splice tray.
Unused Buffer Tubes left coiled and stored in splice tray.
Express fibers 1 — 8, 11, and 12 through without cutting.
\/
CAP & SEAL
BLUE 2 > BLUE
TO 3 3 BUFFER TUBE TO
05-8520 ( 5 5 ) 05-1072
(243) 6 6 (282)
EXPRESS
BUFFER TUBES 2-4 BUFFER TUBES 2-4
SPLICE TRAY
1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
CITY OF RALEIGH, TRANSPORTATION ENGINEER, JED NIFFENEGGER, AT (919) 996-4039 TO
ARRANGE FOR THE CITY OF RALEIGH TO PROGRAM THE NEW FIELD ETHERNET SWITCH
WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO:
THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION.
NOTIFY THE CITY TRANSPORTATION ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE
THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE
SIGNAL SYSTEM IS BACK UP AND OPERATIONAL
2) ETHERNET TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE
FOR DETERMINING \ ENSURING PROPER TERMINATIONS.
3) INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:
REFERENCE SECTION 1731 “FIBER OPTIC SPLICE ENCLOSURE u':::ggg"i[‘:;21&:1?3&253:5:::#&
1) SPLICE LOCATION T e
2) DATE SPLICE PLAN :%&\i\&:é/ﬁ[/#e
3) COMPANY NAME £ ;’L‘*QSEALAV’?‘- %
4) NAME OF INDIVIDUAL PERFORMING THE SPLICING DIVISION 05 WAKE CO. RALEIGH 10.‘;2391‘1 '
o LI Pan ATE:  SEPTEWBER 2013 | revieweo sr:  1.N. AVERY "'&OG'N“W
PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL o PREPARED BY: B, A. STOUCHKO [Revieweosv:  G.A. FULLER ""'f.f..f\-if\%‘
PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN — e ATE”GmA cL. 6508
ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS. e
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