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BOND RISER AND MESSENGER CABLE
TO POLE GROUND.
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BOND TRACER WIRE TO
EQUIPMENT GROUND BUS.
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1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
CITY OF RALEIGH, TRANSPORTATION ENGINEER, JED NIFFENEGGER, AT (919) 996-4039 TO
ARRANGE FOR THE CITY OF RALEIGH TO PROGRAM THE NEW FIELD ETHERNET SWITCH
WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO:

THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN

ID INFORMATION.

NOTIFY THE CITY TRANSPORTATION ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE
THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE

SIGNAL SYSTEM IS BACK UP AND OPERATIONAL
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