



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

March 1, 2023

SUBJECT: REQUEST FOR QUOTATION

MEMORANDUM TO PROSPECTIVE BIDDERS

The North Carolina Department of Transportation is requesting bids for the following projects in Division 5:

- **ME00013 – Lucy Garrett Road Culvert Replacement**
WBS Element: 5B.207314.4

Date of Availability: April 19, 2023

Completion Date for all work: January 19, 2024

Combined MBE/WBE Goal is (0.0%)

Anticipated MBE (0.0%)

Anticipated WBE (0.0%)

- **ME00022 – Annual Needs Traffic Control**
WBS Element: Various

Date of Availability: April 26, 2023

Completion Date for all work: April 25, 2024

Combined MBE/WBE Goal is (0.0%)

Anticipated MBE (0.0%)

Anticipated WBE (0.0%)

Project documents, including Proposal, plans (if applicable), or any additional information related to the project can be found on the Division 5 Project Letting website:

<https://connect.ncdot.gov/letting/Pages/Division5Letting.aspx>

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to submitting a bid. Information regarding prequalification can be found at:

<https://connect.ncdot.gov/business/Prequal/Pages/default.aspx>.

In order to receive due consideration, your quotation must be received in this office no later than:

2:00 p.m. on Wednesday, March 22, 2023

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN UNIT
1582 MAIL SERVICE CENTER
RALEIGH, NC 27699-1582

Telephone: (919) 707-6200
Fax: (919) 250-4036
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
1000 BIRCH RIDGE DRIVE
RALEIGH, NC 27610

For questions regarding Division 5 project lettings, please contact me at 919-707-7392 or at mbiedell@ncdot.gov.

Sincerely,

A handwritten signature in black ink, appearing to read "MB", enclosed within an oval shape.

for

Michael J. Biedell, PE
Division 5 Contract Engineer

//lth

cc: Doug McNeal, PE, Division Maintenance Engineer
Lydia McKeel, PE, Project Manager (Summit)
Fred Sherrill, PE, Project Manager (Summit)
Benny Sloan, EI, Utilization and Compliance Manager