

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

SECRETARY

March 26, 2021

## NOTIFICATION OF AWARD - BONDS REQUIRED

Traffic Control Devices, Inc. PO Box 150418 Altamonte Springs, FL 32715-0418

Contract No. D5POC117

TIP No.: N/A
Federal Aid No.: N/A
WBS Element: Various

County: Durham, Granville, Johnston, Orange, Vance, Wake and Warren

Description: Annual Needs Conduit Maintenance

## Dear Sir or Madam:

I am pleased to inform you that **Traffic Control Devices**, **Inc.**, has been awarded the contract for the above project based on the bid submitted on **March 24**, **2021**, in the amount of **\$630**,**955.00**.

Please provide one (1) original set of executed bonds, a current Certificate of Insurance and Execution of Contract Forms (if not already provided) within 14 calendar days from the date you receive your award letter. Bonds, Execution Forms and Certificate of insurance should be returned to the Division Contract Engineer, Michael Biedell, PE. Mr. Biedell's email address mbiedell@ncdot.gov. The Contract Forms available the NCDOT Execution of are on web site https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx Please remember that work may not start before the contract has been properly executed.

In accordance with Article 104-2 of the Standard Specifications, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract. Please furnish this information to the Maintenance Project Manager, Chris Hoffman. Mr. Hoffman's mailing address 2612 N. Duke St., Durham, NC 27704 and telephone number is (919) 825-2664.

For questions, please contact me at <a href="mbiedell@ncdot.gov">mbiedell@ncdot.gov</a>.

Sincerely,

Michael J. Biedell, PE Division Contract Engineer

Mithed & Biedel

//mjb

cc: Joey Hopkins, PE, Division Engineer Doug McNeal, PE, Division Maintenance Engineer Chris Hoffman, Maintenance Project Manager Schedule Management Office