



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

March 18, 2025

Addendum No. 1

RE: Contract # ME00090
WBS # Various
F. A. # STATE FUNDED
Durham and Wake Counties
Annual Needs for Signing in Division 5

March 26, 2025 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you for this project.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover and as applicable throughout Proposal (G-1, R-1, etc.)	Location for this project has been revised to include <i>I-87 only in Franklin County</i> . Also, the Type of Work has been changed to include LOGO Signs as well.
Table of Contents & G-7	Work Order Assignment type has been changed from Single Award to Multiple Award
G-41 & G-43	Revised NCDOT Contact Person for contract administration from Traffic Services Supervisor to Urban Freeway Manager
R-1 & R-2 Pay Items & Bid Form	Added new LOGO Pay Items and increased the quantities for certain other Pay Items to reflect the change in the scope of work.

Please void the above listed pages in your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

A handwritten signature in black ink that reads "Michael J. Biedell". The signature is written in a cursive style with a large, sweeping initial 'M'.

Michael J. Biedell, PE
Division 5 Contract Engineer

//mjb
Attachments

cc: Mr. Ben Upshaw, PE