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1) BOLD CONSTRUCTION NOTES INDICATE EXISTING I T. CABLE. DO NOT MODIFY

2)

EXISTING |.T. CABLE.

FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
CITY OF RALEIGH TRANSPORTATION ENGINEER, JED NEFFENEGGER, AT (919) 996-4039 TO
ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES

WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED
TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID
INFORMATION. NOTIFY THE CITY TRANSPORTATION ENGINEER AFTER ALL WORK IS
PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY.

WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL

FOX RD.
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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