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FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
CITY OF RALEIGH SENIOR TRANSPORTATION ENGINEER, JED NIFFENEGGER, AT
919-996-4039 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET
SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING

BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK
AND VLAN ID INFORMATION. NOTIFY THE SENIOR TRANSPORTATION ENGINEER
AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE
FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS
BACK UP AND OPERATIONAL

CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON
TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER
TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO

1

THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
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UNLESS ALL SIGNATURES COMPLETED

‘ DOCUMENT NOT CONSIDERED FINAL

Prepared in the Offices of:

750 N. Greenfield Pkwy., Garner, NC 27529

COMMUNICATIONS CABLE AND
CONDUIT ROUTING PLANS

DIVISION 05 WAKE COUNTY _ RALEIGH

PLAN DATE:  NOVEMBER 2018 |ReviEwED BY:Lé;z% L
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