PROJECT REFERENCE NO. |  SHEET NO. |
__W-5705R |

Project Notes

Refer to "NCDOT January 2018 Roadway Standard
Drawings ” and “NCDOT Standard Specifications
for Roads and Structures January 2018”
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Remove all markings noted with an “x".

Install W3-3 “Signal Ahead” signs for both
intersection approaches on SR 2012 (Litchford Rd).
When existing terrain permits, locate these signs
at least 250’ in advance of the stop bar.
Otherwise choose the best location available

in the field. The supplemental "Street Name”
plaques will be furnished by the City of Raleigh.

Remove R1-1 “Stop” signs once signal is in operation.
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PAVEMENT MARKING SCHEDULE

DESCRTIPTION PAY TTEM
WHITE STOPBAR THERMOPLASTIC (24%, 120 MIL)

WHITE CROSSWALK LINE THERMOPLASTIC (8', 120 MIL)
WHITE LANE LINE THERMOPLASTIC (4%, 120 MIL)

LITCHFORD RD (SR 2012)

AND HUNTING RIDGE RD / ROWLAND RD
RALEIGH, WAKE COUNTY, NC

PAVEMENT MARKING /

SIGN PLACEMENT PLAN

DIVISION 05 WAKE COUNTY
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N.C. DEPARTMENT of TRANSPORTATION
DIVISION of HIGHWAYS
DIVISION FIVE TRAFFIC ENGINEERING
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