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NOTE:

THE 4 INCH OVERLAY AREA, SHALL BE PREPARED AS PER THE OVERLAY SURFACE

{ GIRDER #1 { GIRDER #2 { GIRDER #3 { GIRDER #4

CONCRETE OVERLAY

1•"  MIN. LATEX MODIFIED

PREVIOUSLY PLACED LMC

HALF SECTIONHALF SECTION

WHEN PREPARING THE SURFACE FOR LMC OVERLAY ADJACENT TO A PREVIOUSLY PLACED

LMC STAGE, THE PREVIOUSLY PLACED LMC SHALL BE REMOVED FOR A DISTANCE OF

4-INCHES FROM THE LMC EDGE. THE SURFACE OF THE NEW STAGE AREA, ALONG WITH

PREPARATION SPECIAL PROVISIONS. NEW LMC SHALL BE PLACED IN THE 4-INCH

CONTROL MEASURES FOR STAGING OF OVERLAY SURFACE PREPARATION AND LMC PLACEMENT.

SEE TRAFFIC MANAGEMENT PLANS FOR LANE WIDTHS, SEQUENCING, AND OTHER TRAFFIC 

OVERLAP, AS PART OF NEW LMC STAGE PLACEMENT. 

STAGED LMC OVERLAY

STAGED LMC OVERLAY JOINT

MATCH EXISTING SLOPE MATCH EXISTING SLOPE

SHOWING EXISTING BENTS DIAPHRAGM
SHOWING EXISTING INTERMEDIATE DIAPHRAGM
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