NOTES

INFORMATION INDICATED ON THE LOCATION SKETCH
SHALL BE CONSIDERED GENERAL INFORMATION, ONLY.
CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES,
SPECIFIC INFORMATION REGARDING THE BRIDGES,
ROADWAYS, UTILITIES, THE SURROUNDING AREA, AND
ANY OTHER ASPECTS THAT MAY BE NECESSARY TO
PERFORM AND COMPLETE THE PROJECT.

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM
BEST INFORMATION AVAILABLE. THE CONTRACTOR SHALL
FIELD VERIFY THE INFORMATION SHOWN ON THE PLANS
AND NOTIFY THE ENGINEER IF ACTUAL DIMENSIONS AND
CONDITIONS DIFFER.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO FOLLOW

FOR BRIDGE JOINT DEMOLITION, SEE SPECIAL
PROVISIONS.

FOR LATEX MODIFIED CONCRETE OVERLAY,
SEE SPECIAL PROVISIONS.

FOR FOAM JOINT SEALS, SEE SPECIAL PROVISIONS.
FOR ELASTOMERIC CONCRETE, SEE PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL
PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL
PROVISIONS.

% CLASS III TOKEN PAY ITEMS ARE INDICATED FOR
PRICING PURPOSES ONLY, IN CASE UNANTICIPATED
SURFACE PREPARATION AREAS ARE ENCOUNTERED.

THE QUANTITY OF LATEX MODIFIED CONCRETE OVERLAY
% % INCLUDES THE 4”OVERLAP BETWEEN OVERLAYS, AND THE

QUANTITY FOR THE CLASS II REPAIRS.
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CLEANING AND PAINTING OF

BEARINGS SEQUENCE:

CLEAN AND PAINT ALL EXPOSED AREAS OF PLATES, NUTS, BOLTS, AND WASHERS AT EACH BEARING
IN ACCORDANCE WITH PROJECT SPECIAL PROVISIONS FOR CLEANING AND PAINTING OF
EXISTING BEARING PLATES WITH HRCSA.

DURING ALL CLEANING AND PAINTING OPERATIONS, THE CONTRACTOR SHALL ISOLATE THE WORK
AREA WITH APPROPRIATE CONTAINMENT DEVICES IN ORDER TO PREVENT ANY GENERATED DEBRIS

FROM CAUSING VIOLATIONS OF CURRENT FEDERAL, STATE AND LOCAL AIR AND WATER POLLUTION
REGULATIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LEGAL DISPOSAL OF ALL DEBRIS COLLECTED BY
THE CONTAINMENT DEVICES.

R 1127 NEW HILL ALL STATE AND FEDERAL SAFETY REQUIREMENTS.
_ FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.
e e THE CONTRACTOR MUST COLLECT, TREAT AND DISPOSE OF
HOLLEMAN ROAD RUN-OFF WATER FROM THE HYDRO-DEMOLITION PROCESS, FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.
SEE MANAGING HYDRO-DEMOLITION WATER SPECIAL
\ ‘ ' \ PROVISION. FOR VOLUMETRIC MIXER, SEE SPECIAL PROVISIONS.
\ \ EXISTING JOINTS AND DECK DRAINS SHALL BE SEALED FOR CONCRETE FOR DECK REPAIRS, SEE SPECIAL
\ ! BE%OR TO BEGINNING SURFACE PREPARATION OF BRIDGE PROVISIONS.
- | K.
\ 1 FOR CLEANING AND PAINTING OF EXISTING BEARINGS
\ DURING CONSTRUCTION, BERMS OR APPROPRIATE WITH HRCSA, SEE SPECIAL PROVISIONS.
i MEASURES SHALL BE USED TO ENSURE HYDRO-DEMOLITION
| WATER DOES NOT FLOW OR MIGRATE INTO ACTIVE TRAVEL FOR POLLUTION CONTROL, SEE SPECIAL PROVISIONS.
| LANES.
\
\ THE CONTRACTOR SHALL PROVIDE A METHOD OF HANDLING FOR PAINTING CONTAINMENT, SEE SPECIAL PROVISIONS.
_ \ UNEXPECTED BLOW THROUGH OF THE DECK.
\ \ LONGITUDINAL CONSTRUCTION JOINTS OF OVERLAYS FOR SHOTCRETE, SEE SPECIAL PROVISIONS.
_ \ SHALL BE LOCATED ALONG THE CENTERLINE OR EDGE OF
‘ \ TRAVEL LANES.
\ \ FOR EPOXY COATING, SEE SPECIAL PROVISIONS.
\ \ FOR SCARIFYING BRIDGE DECK, HYDRO-DEMOLITION OF
\ \ BRIDGE DECK, CLASS II SURFACE PREPARATION, AND
\ CLASS III SURFACE PREPARATION, SEE OVERLAY FOR EPOXY RESIN INJECTION, SEE SPECIAL PROVISIONS.
SURFACE PREPARATION SPECIAL PROVISIONS.
FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF FOR PLACING AND FINISHING OF LMC, SEE SPECIAL PROVISIONS.
CONSTRUCTION, SEE TRANSPORTATION MANAGEMENT PLANS.
CONCRETE REPAIRS MAY BE SUBSTITUTED IN LIEU OF
SHOTCRETE REPAIR WITH THE APPROVAL OF THE ENGINEER.
FOR CONCRETE REPAIR, SEE SPECIAL PROVISIONS.
* X % PLACING &
ASPHALT CLEANING
8RIDGE | INCIDENTAL | GROOVING | coNTAINMENT CLASS II CLASS IIT CONCRETE BINDER LATEX | "oF LATEX EPOXY AND PAINTING [ FOAM | gpoxy BRIDGE | < ArRTFYING [pEMOLTTION| VOLUMETRIC |MOBILIZATION
MILLING BRIDGE POLLUTION SURFACE SURFACE SURFACE FOR MODIFIED MODIFIED |SHOTCRETE RESIN EXISTING JOIN COATING JOINT BRIDGE DECK| OF BRIDGE MIXER
NO. FLOORS FOR BRIDGE CONTROL | pREPARATION | PREPARATION COURSE PLANT MIx | CONCRETE CONCRETE REPAIR |INJECTION BEARINGS SEALS DEMOLITION
NO. 103 TYPE S9.5B OVERLAY W/HRCSA DECK
OVERLAY
SQ.YDS. SQ.FT. LUMP SUM LUMP SUM SQ.YDS. SQ.YDS. TONS TONS C.Y. SQ.YDS. CU. FT. LN. FT. EA. LUMP SUM| sQ.FT. SQ. FT. SQ.YDS. SQ.YDS. LUMP SUM LUMP SUM
103 364.0 5474 LUMP SUM LUMP SUM 268.6 2.0 35.0 2.1 46.6 689 54 21 32 LUMP SUM|  459.4 L7 689 689 LUMP SUM LUMP SUM
TOTAL 364.0 5474 LUMP SUM LUMP SUM 268.6 2.0 35.0 2.1 46.6 689 54 21 32 LUMP SUM| 459.4 9L.7 689 689 LUMP SUM LUMP SUM
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