



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

March 31, 2025

Addendum No. 1

RE: Contract # ME00076

WBS # Various

F. A. # State Funded

Durham, Franklin, Granville, Person, Vance, Wake and Warren County

Annual Needs Snow and Ice Removal

April 9, 2025 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No.	Revisions
G-1	Updated the Scope special provision to remove Turnpike.
G-25 and G-26	Deleted the special provisions for Toll Facility Reimbursement and Toll Traffic Coordination.
R-1 and R-2	Updated the Equipment Operating Rates special provision to clarify how the determination of shift time will be documented as it relates to unloading remaining salt.
R-2	Corrected payment rate for Contractor Training to match Schedule of Values.
Schedule of Values	Updated operating rates.

Please void the above listed pages your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

A handwritten signature in black ink, appearing to read "Michael J. Biedell".

Michael J. Biedell, PE
Division 5 Contract Engineer

//mjb
Attachments

cc: Mr. Ben Upshaw, PE