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MODIFICATION OF SIGN SYSTEM, U-CHANNEL
SEE NOTE 5 =

REMOVE PORTION OF LANE LINE
THAT ENCROACHES STOP BAR

S e N e 4

/SEE NOTE 2

—@
MODIFICATION OF SIGN SYSTEM, U-CHANNEL 4
SEE NOTE 5 : w

Project Notes

1. Refer to “Roadway Standard
Drawings NCDOT” dated January

- 2012 and “Standard Specifications

} for Roads and Structures” dated

| \ January 2012.

2. Remove all markings noted with

STOCKPILE SIGN SYSTEM, U-CHANNEL an "x".

SEE NOTE #3 3. Remove R1-1 “Stop” signs once
signal is in operation.

4. Stockpile R1-1 “Stop” sign, but retain
all other existing signs on this system.

5. Replace W2-2 “Intersection Ahead”
sign with W3-3 “Signal Ahead”
sign where indicated, but retain the

SEE NOTE #4

[ PAVEMENT MARKING SCHEDULE ]

"W Chatham St” plaque below.
_SYMBOL DESCRIPTION PAY ITEM QUANTITY Stockpile the removed W2-2
2 WHITE STOPBAR THERMOPLASTIC(24", 120 MIL) 70 LF “Intersection Ahead” signs.
T3 WHITE CROSSWALK LINE THERMOPLASTIC(8, 120 MIL) 195 LF SW CARY PARKWAY (OR 3977)
uc STRAIGHT ARROW THERMOPLASTIC( 90 MIL) 3 EA AND W CHATHAM STREET
T3 COMBINATION RIGHT/STRAIGHT ARROW  THERMOPLASTIC( 90 MIL) I EA gﬁEEMVEVﬁ?EMi%“K‘NNTJ'/NC

SIGN PLACEMENT PLAN
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