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CONDUIT ROUTING PLANS

COMMUNICATIONS CABLE AND 

NOTES:

05-0864

TO

IN ACCORDANCE WITH THESE PLANS.
1)  SPLICE NEW 12 FIBER CABLE IN NEW UNDERGROUND SPLICE ENCLOSURE 

22

ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY.
NOTIFY THE TOW N TRANSPORTATION ENGINEER AFTER ALL W ORK IS PERFORMED TO 
5 DAYS PRIOR TO BEGINNING W ORK ON SIGNAL SYSTEMS COMMUNICATION CABLE. 

2) NOTIFY THE TOW N OF CARY TRANSPORTATION ENGINEER, DAVID SPENCER, AT (919) 462-3833
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