STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION FIVE

CONTRACT PROPOSAL

COUNTY: WAKE

CONTRACT#: DE00091 WABS #: 5C.092111, etc.

DESCRIPTION: SETUP AND PAVE 3 SECTIONS OF SECONDARY ROADS
IN WAKE COUNTY

BID OPENING: APRIL 23, 2014

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES
OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE NC
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID
PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK
AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING,
HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING
THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS
OF FUNDING SOURCES.

NAME OF BIDDER NC CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO: NC DEPARTMENT OF TRANSPORTATION
Michael J. Kneis, PE
Division Project Manager
North Carolina Department of Transportation
2612 N Duke Street
Durham, NC 27704
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the
bid. Bidders must be prequalified for the type of work they wish to perform prior to submitting a bid.

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO
NOT SEPARATE THE BID FORM FROM THE PROPOSAL!

2. All entries on the bid form, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures. ***Unit prices must be limited to TWO decimal places.***

4. An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use “White Out” or similar
product to make corrections.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV.
FIVE OFFICE, 2612 North Duke Street Durham, NC 27704 BY 2:00 p.m., on Wednesday, April 23,
2014.

12. The sealed bid must display the following statement on the front of the sealed envelope:

“QUOTATION FOR SETUP AND PAVE WORK ON SECONDARY ROADS IN
WAKE COUNTY
TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, APRIL 23, 2014.”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:

®

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Michael J. Kneis, PE
2612 N Duke Street
Durham, NC 27704

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012. The lowest
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject all bids.
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STANDARD PROVISIONS
GENERAL

This contract is for setting up and paving on 3 sections of secondary roads in Wake County. The
Contractor will be responsible for conditioning work, surfacing, paint markings and traffic control. The Contractor
will be responsible for shoulder reconstruction and seeding and mulching. State forces will be responsible for
erosion control.

All work and materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the North Carolina Department of Transportation Standard Specifications
for Roads and Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard
Drawings, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD), with the exception
that bid bonds are not required.

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this contract will be June 2, 2014
The completion date for this contract is October 31, 2014.

The liquidated damages for this contract will be Five Hundred Dollars ($500.00) per calendar day. After award of
the project, the Contractor shall notify the Engineer to schedule a preconstruction conference and notify of his
expected date for beginning work.

INTERMEDIATE CONTRACT TIME NUMBER (1) AND LIQUIDATED
DAMAGES

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices
for lane closures and restoring traffic to existing traffic pattern. The Contractor shall not close or narrow a lane of
traffic on ANY MAPS on or during holidays, holiday weekends, special events, or any other time when traffic is
unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND SHOULDER CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m. January 2nd. If New
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 9:00 a.m.
the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m.
the Thursday before Independence Day and 9:00 a.m. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 9:00 a.m.
the following Tuesday after the week of Christmas Day.
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Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during
these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all
traffic control devices for lane closures according to the time restrictions listed above.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated above and place
traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($250.00) per fifteen minutes.
PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform.
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the

project.
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central

let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as
long as other items such as bonding and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including
the application to become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be
considered for award.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08) 72
General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for transportation
project contract work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant to contract in any fiscal
year other than the current fiscal year is subject to appropriations by the General Assembly. Transportation project
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle
108-13(E) of the 2012 Standard Specifications.

CONTRACT PAYMENT AND PERFORMANCE BOND

REVISED 8/24/10



A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
faithful performance of the contract in accordance with specifications and conditions of the contract is required for
Construction contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina
Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for
Construction contracts greater than $500,000. The payment bond shall be solely for the protection of persons or
firms furnishing materials or performing labor for this contract for which the Contractor is liable.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance with the
terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion
thereof; or his right, title, or interest therein; without written consent of the Engineer. Subletting of this contract or
any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division Five, Division of Highways, North Carolina
Department of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all
questions as to the acceptable fulfillment of the contract on the part of the Contractor. His decision shall be final
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails
to carry out promptly.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any
petition for protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the
Engineer. The amount of partial payments will be based on the work accomplished and accepted as the last day of
the approved pay period. All requests for payment shall be made on the form furnished to the Contractor by the
Department of Transportation. The form shall be completely and legibly filled out with all appropriate information
supplied and shall be signed by an authorized representative of the Contractor. Minority Business Enterprise
(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) participation shall
be listed in the appropriate spaces on all requests for payment. If there is no participation the word “None” or the
figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the
work as verified by the final inspection.

PROMPT PAYMENT (SUBCONTRACTORYS)

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of
Retainage




Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier
subcontractors, or material suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by
the contracting firm obligated to make a subsequent periodic or final payment. These prompt payment requirements
will be met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for
work performed on the project or for services provided.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that
entity in the next partial payment until such assurances are made satisfactory to this provision; or (2) removal of an
approved contractor from the prequalified bidders list or the removal of other entities from the approved
subcontractors list.

AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights
Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into
pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the
ground of race, color, or national origin”.

LIABILITY INSURANCE

The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard
Specifications.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the
authority and capability for overall responsibility of the project and who shall be personally available at the work
site within 24 hours notice. Such employee shall be fully authorized to conduct all business with the subcontractors,
to negotiate and execute all supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one competent
individual who is authorized to act in a supervisory capacity over all work on the project, including work
subcontracted. The individual who has been so authorized shall be experienced in the type of work being
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized
representatives. He shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However,
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a
supervisory capacity on the project shall be present.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic
inspections of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the
Engineer.

TRAFFIC CONTROL AND WORK ZONE SAFETY

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control devices
in accordance with these project guidelines, the Project Traffic Control Plans, the Project Special Provisions, North
Carolina Department of Transportation_Standard Specifications for Roads and Structures 2012, and the current
edition of the Manual of Uniform Traffic Control Devices (MUTCD).
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The Contractor shall utilize complete and proper traffic controls and traffic control devices during all operations.
All traffic control and traffic control devices required for any operation shall be functional and in place prior to the
commencement of that operation. Signs for temporary operations shall be removed during periods of inactivity.
The Contractor is required to leave the project in a manner that will be safe to the traveling public and which will
not impede motorists.

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers stationed at
each end of the work zone. In situations where sight distance is limited, the Contractor shall provide additional
means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers.
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with proper safety
devices and equipment, including, but not limited to, safety vests and stop/slow paddles.

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety vest,
or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment,
and shall take any other needed actions, on his own responsibility that are reasonably necessary to protect the life
and health of employees on the job and the safety of the public, and to protect property in connection with the
performance of the work covered by the contract.

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in
suspension of work as provided in Subarticle 108-7(2) of the Standard Specifications.

The Contractor's vehicles and equipment shall not be parked within the State Highway System right of way
overnight or at other times when work has been suspended unless approved by the Engineer, and in no case within
30 feet of the edge of pavement. The Engineer may designate specific locations for parking equipment.

Payment will be made for the signing and traffic control item(s) that have been included in the contract. No direct
payment will be made for providing other signing and traffic control item(s), as the cost of same will be considered
incidental to the work being paid for under those various signing and traffic control item(s) that have been included.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the frequency
of sampling and testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard
Specifications and shall include the following information:

NCDOT Work Order Number

Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material

Quarry or plant Location

9. Truck Number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink

NN R DD =

All steel products which are permanently incorporated into this project shall be domestically produced. The
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.
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EROSION CONTROL

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and
siltation. Silt fence and erosion control measures shall be installed and maintained by State Forces.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours
prior to the commencement of operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted,
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative,
in the restoration of service in the shortest time possible.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the
vicinity of utilities in order to ensure the safety of construction personnel and the public.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of
the public, and to protect property in connection with the performance of the work covered by the contract.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or
the details of construction as may be found necessary or desirable by the Engineer to complete the project.

RAILROAD GRADE CROSSING
(7-1-95) 107-9 RG 17
The Contractor's attention is directed that should the use of slow moving or stopped equipment be required at

railroad grade crossings, notify the railroad's local representative of their anticipated time of work at the grade
crossing at least 48 hours prior to performing work in that grade crossing location.

POSTED WEIGHT LIMITS

(7-1-95) RG 24

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted
with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul
routes and be prepared to discuss them at the Preconstruction Conference.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/forms/ccsf-1.pdf
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Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division
Engineer in writing, with detailed justification, prior to submitting the final invoice payment. Once an invoice is
received and accepted that is marked as “Final”, the Contractor shall be barred from recovery.

GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror,
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency
Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are
encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State Agencies
to determine if those agencies have adopted Executive Order 24.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 RG184
Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the
first sentence of the second paragraph and the first word of the second sentence of the second paragraph.

PROGRESS SCHEDULE

The Contractor shall provide a progress schedule in accordance with Section 108-2 of the Standard Specifications.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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MATERIALS

(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the
following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete
surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency

Maximum Water-Cement Ratio Cement Content

. Max. Slump
Q. (7] H
— 9 = 2 . . Non Air-
S %5 €S g Air-Entrained : . .
@ = Q235 Entrained = = Vibrated Non- Vibrated
S 2 ©8a Concrete Concrete g %
_ : o~
038 § 5 Rounded ~ A"8UAT 1 poungeq | Angular S 28
Aomeoue | Aggre RS Aggre- > > | Min. Max. Min. Max.
sereg gate £eres gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
ARSI 4500 0381 0.426 ; ; 1.5 ; 639 715 . -
orm
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip 2,500 | 0488  0.567 - - 1.5 - 508 - - -
Formed
Sand Light- 5 - 0.420 - - 4 - 715 - - -
weight
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable 150 max Flow-
Fill : as needed as needed as needed as needed - bl - - 40 100
excavatable at 56 days avle
Flowable Fl
Fill 125 as needed as needed as needed as needed - ag;z_ - - 100 neZ(Sie d
non-excavatable
4,500 1.5
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
See Table as as as as as
Precast 1077-1 as needed as needed . B 6 needed needed needed needed needed
See
per See Table as
Prestress contract 1078-1 1%;21_31 - - 8 - 564 needed ) )

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), MATERIALS, line 8; and
Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item references:

Item Section
Type IL Blended Cement 1024-1
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to between 5
and 12% by weight and the constituents shall be interground. Class F fly ash can replace a portion of Type IL
blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland cement. For mixes that
contain cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive aggregate
documented by the Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:

All fencing material and accessories shall meet Section 106.
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Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph and
replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth (MSE)
wall faces” with “temporary wall faces”.

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV*)

Property Type 1 Type 2 Type 3° Type 4 Type 5¢ Test
Typical Shoulder Under Temporary Soil Temporary Method
Application Drains Rip Rap Silt Fence Stabilization Walls
Elongation o o o o o ASTM
(MD & CD) >50% >50% <25% <50% <50% D4632
Grab Strength ASTM
(MD & CD) 10016 ) D4632
Tear Strength Table lD, Table ID, ) Table lD, ) ASTM
(MD & CD) Class 3 Class 1 Class 3 D4533
ASTM
Puncture Strength - - D6241
2,400 Ib/ft
Ultimate Tensile (unlfess ASTM
Strength - - - - required D4595
(MD & CD) otherwise in
the contract)
Permittivity 020sect  ASTM
D D4491
Apparent Table 2, ASTM
0, 0, E
Opening Size 1.5 A)_to SO.A’ Table 7° Table 5° No. 30 D4751
UV Stabilit in Situ Soil
abriity Passing No. 200% ASTM
(Retained 70% D4355
Strength)

A. MARY does not apply to elongation
B. Minimum roll width of 36" required
C. Minimum roll width of 13 ft required
D. AASHTO M 288

E. US Sieve No. per AASHTO M 92

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the
following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only

be required for new casting designs during the design process, and conformance to M306 loading (40,000 Ibs.) will
be required only when noted on the design documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design
Property Compressive Strength Compressive Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test,
Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for
slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for Type
2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch spalled,
cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the
description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of
the specified required yield strength of the fixture. Furnish certification that, for the particular bolt grade, diameter
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of
the anchor bolt. For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature
application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following:
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the first
paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application through the Value
Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M
2377 with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last paragraph.
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Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type
1”” with “Type 3”.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification

The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic
markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence
of traffic markers to pavement surfaces when rapid set is not required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive,
due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type IV - Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.

(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690
unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans. Galvanized sheet
piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be metallized in accordance to
the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy
coating and a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall receive a
barrier coat. The barrier coat shall be an approved waterborne coating with a low-viscosity which readily absorbs
into the pores of the aluminum thermal sprayed coating. The waterborne coating shall be applied at a spreading rate
that results in a theoretical 1.5 mil dry film thickness. The manufacturer shall issue a letter of certification that the
resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting. Use

Type II when the pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is
more stringent. Use Type I when the pavement temperature is between 50°F and 60°F or per the manufacturer’s
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recommendations whichever is more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary
pavement markers to the pavement surface when the pavement temperature is between 32°F and 50°F or per the
manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081 with “Article 1081-4”.
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”.
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the
following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(1).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the
first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to
check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat
the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum
Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Entrance

Observation ot % S o © Fluorescent Fluorescent
Angle, degrees Angle, < 5 e g = Yellow Green Yellow
gle, deg degrees S > O @
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS
ENTERPRISE (DIVISIONS)

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67
Description
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of

ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State
funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet
either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet
either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a
previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the
materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warchouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name,
the purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular dealers within the
meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR
Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms
working on the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS .xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%
20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.p
df

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed
at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Subcontracto
r.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will
meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where
MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%2
OExample.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are
established for this contract:

(A) Minority Business Enterprises 1 %

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that MBEs participate in at least the percent of the contract as set forth above as the
MBE goal.

2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the
performance of the contract. ~Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterprises 2 %

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that WBEs participate in at least the percent of the contract as set forth above as the
WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the
performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified
through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE
certified shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following
link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The Contractor shall
indicate the following required information:

(A) If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered responsive.
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract.

2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and
WBE Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero participation.
Bids submitted that do not have MBE and WBE participation indicated on the appropriate form
will not be read publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding
goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not
required for the zero goal, however any MBE or WBE participation that is achieved during the project
shall be reported in accordance with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with
its own forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE
or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5%
of the work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45%
of the contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that you cannot
combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors
just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and

WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.
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The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will
not count toward meeting the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless
the eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and nine copies of this information shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which,
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising,
written notices, use of verifiable electronic means through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the
work of the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBEs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the
MBE and WBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE
goals when the work to be sublet includes potential for MBE/WBE participation (2" and 3™ tier

subcontractors).

© Providing interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.
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(D)

(E)

(F)

(G)

(H)

@

(1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers
and to select those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were
considered; a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be some
additional costs involved in finding and using MBEs/WBE:s is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from MBEs/WBE:s if the price
difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The bidder’s standing within its industry, membership in specific groups,
organizations, or associates and political or social affiliations (for example, union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet
the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability
to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith
efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and
WBE goals.

2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
question of whether, with additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department
may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.
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If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract
goal requirements. The total dollar value of participation by a committed MBE/WBE will be based upon
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by
the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services
or purchases that involves the use of a joint check. Notification shall be through submission of Form JC-1
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's
Joint Check Procedures.

©) Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of
the work of the contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may
present evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of
this presumption may be subject to review by the Office of Inspector General, NCDOT.

(D) Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE
or WBE performs with its forces.

(E) Suppliers
A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100
percent of such expenditures from a MBE or WBE manufacturer.

(F) Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as

professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of
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a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and
not excessive as compared with fees and commissions customarily allowed for similar services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation charges for
the delivery of materials or supplies required on a job site (but not the cost of the materials and
supplies themselves), provided the fees are determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

4 The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract
the work to another WBE firm, including an owner-operator who is certified as a WBE. When
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It should be
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.
This, however, may not always be possible due to the limitation of firms in the area. If the MBE
or WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get assistance
from other certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the
contract. Additional participation by non-MBE/WBE subcontractors receives credit only for the
fee or commission it receives as a result of the subcontract arrangement. The value of services

27



performed under subcontract agreements between the MBE/WBE and the Contractor will not
count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the MBE/WBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others during the
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7 Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE
that they are subcontracted/leased to and their own company name if it is not identified on the
truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on
Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid
may be used to fulfill the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount
of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the
contract.

2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted.
(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

@) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.
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(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work performed by
the decertified firm will count toward the contract goal requirement.

2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated
in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation
by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed
trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project.
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the
agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
accounting shall be furnished to the Engineer for any given month by the end of the following month. Failure to

submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or
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(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from
the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment
information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from being approved for further work on future

projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of  payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until
the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications
may be cause to disqualify the Contractor.
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PROJECT SPECIAL PROVISIONS
CONSTRUCTION METHODS

The contractor shall perform all construction activities in accordance with the applicable requirements of the
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.

Wherever reference is made in the Specifications to information shown in the plans, such information will be
furnished by the Engineer.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any
way affect the work or cost thereof under this contract. Any failure by the Contractor to acquaint himself with all
the available information concerning these conditions does not relieve him from the responsibility for estimating
properly the difficulty or cost of successfully performing the work.

CONTROL OF EROSION, SILT AND POLLUTION

Control of erosion, siltation and pollution shall meet the requirements of section 107-12 of the Standard
Specifications for Roads and Structures dated January, 2012.

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and
siltation. Erosion control measures will be installed and maintained by State Forces on this project.

NO MAJOR CONTRACT ITEMS

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95) SP1 G37

None of the items included in this contract will be specialty items.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the
project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the
project limits of this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being
paved by the Contractor must be paved either prior to the road paving project or after its completion.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 RO1
Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table
601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.
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TABLE 605-1
APPLICATION RATES FOR TACK COAT

- Target Rate (gal/sy)

Existing Surface Emulsified Asphalt
New Asphalt 0.04 +£0.01
Oxidized or Milled Asphalt 0.06 +£0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during
storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved

Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%620Mix%20Asphalt
%20Approved%20L ist.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 -275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and minus 25° of

the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.
Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR

PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first
paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation
away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:
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TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first
paragraph replace “so as to overlap the top of the truck bed and” with “to”.

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75-100 75-100 55-80

4.75 25-45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, lines 1-2, replace
Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on existing
pavement based on the width of the cracks in the existing pavement. Choose No. 78M for sections of
roadway where the average width of existing cracks is 1/4" or less in width, No. 67 for sections of roadway
where the average width of existing cracks are 1/4" to 5/8" in width and choose No. 5 for sections of
roadway where the existing crack widths are greater than 5/8".

ASPHALT CONCRETE SURFACE COURSE COMPACTION

(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 Standard
Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller
with the final rolling by a steel wheel roller.

CONDITIONING EXISTING BASE

The conditioning of existing base shall be in accordance with Section 535 of the Standard Specifications. The work
shall include conditioning of an existing base in preparation for the placement of a pavement directly upon the base.
Conditioning shall consist of scarifying to a depth of 5 inches, shaping, and compacting the base to conform to the
required lines, grades, depths, and typical sections established by the plans or directed by the Engineer. The
Contractor shall roll all large aggregates to the center of the road and not the outside before compacting. The base
shall be compacted to a degree satisfactory to the Engineer. The Contractor shall dry or add moisture to the material
when required to provide a uniformly compacted and acceptable base.

When completed, the base course shall be smooth, hard, dense, unyielding, and well bonded. The base course shall
be graded to establish a crown of %' per foot from the centerline to the edge of the base course in tangent
sections and existing super-elevations shall be maintained as graded in curved sections. A broom drag or light
machining shall be used in connection with the final finishing and conditioning of the surface of the base course.

Conditioning shall not be done when the existing base contains excess moisture or is frozen.
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Where the base material is placed in a trench section, the Contractor shall provide adequate drainage through the
shoulders to protect the sub-grade and base until such time as the shoulders are completed. The Contractor shall
maintain the surface of the base by watering, machining, and rolling or dragging when necessary to prevent damage
to the base by weather or traffic. Where the base or sub-grade is damaged by the Contractor, the Contractor shall
repair the damaged area; reshape the base to the required lines, grades, and typical sections; and re-compact the base
to the required density at no cost to the Department.

The Contractor will be responsible for removal or re-grading of base material at the tie-ins to existing roadways in
order to provide a smooth grade transition.

The quantity of conditioning existing base to be paid for will be the actual number of 1000 square yards of base
over which the work of conditioning existing base has been acceptably performed. The length will be measured
along the centerline of the surface of the base. The width will be the width required by the plans or established by
the Engineer measured across the top surface of the base.

Payment will be made under:

Pay Item Pay Unit
Conditioning Existing Base MSY

REPAIR OF EXISTING AGGREGATE BASE COURSE

Perform the work covered by the section including, but not limited to, removing substandard material and replacing
with aggregate at locations as determined by proof rolling.

The removal and disposal of existing materials shall be in accordance with Section 225 of the Standard
Specifications. The placement of aggregate base course shall be in accordance with Section 520 of the Standard
Specifications.

Repair of Existing Aggregate Base Course will be measured and paid for at the contract unit price per ton.

Any repairs necessary due to the negligence of the Contractor shall be performed at no cost to the Department.

The quantity of Repair of Existing Aggregate Base Course to be paid for will be the actual number of tons of
aggregate which has been incorporated into the completed and accepted work.

Payment will be made under:

Pay Item Pay Unit
Repair of Existing Aggregate Base Course Ton
INCIDENTAL STONE BASE
(7-1-95) (Rev.8-21-12) 545 R5 R28
Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving
operations exceed stone base placement by more than one week without written permission of the Engineer.

Materials and Construction
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications.
Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard
Specifications.
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FINAL SURFACE TESTING NOT REQUIRED

(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

SHOULDER RECONSTRUCTION PER SHOULDER MILE

1-18-00) (Rev. 8-21-12 560 SP1 RO7AR
(
Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in accordance with
Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard Drawings except that the rate of slope
and width will be as shown on typical section, or to the existing shoulder point, whichever is nearer, as long as the
desired typical is achieved, and when completed, seeding and mulching. This work shall be performed immediately
after the resurfacing operations are complete as directed by the Engineer.

Materials
The Contractor shall furnish all earth material necessary for the construction of the shoulders in accordance with
Section 1019 of the 2012 Standard Specifications. All soil is subject to test and acceptance or rejection by the

Engineer.

The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the following
gradation on maps 1, 4 and 5.

Sieve Percent Passing
112" 100

172" 55-95

#4 35-74

Construction Methods

Obtain material from within the project limits or approved borrow source. Prior to adding borrow material, the
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of the
Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in an approved
disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have been
reconstructed. Measurement will be made along the surface of each shoulder to the nearest 0.01 of a mile. Such
price will include disposing of any excess material in an approved disposal site, and for all labor, tools, equipment,
and incidentals necessary to complete the work.

Borrow Excavation will be paid in accordance with Section 230 of the 2012 Standard Specifications for earth
material furnished by the Contractor. The requirements of Article 104-5 of the 2012 Standard Specifications
pertaining to revised contract prices for overrunning minor items will not apply to the item of Borrow Excavation.
If ASB is used for borrow, a unit weight of 140 pounds per cubic foot will be used to convert the weight of ASB to
cubic yards.

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2012 Standard Specifications.
If ASB is used for Incidental Stone Base, payment will be made for borrow as referenced above.

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents. Where ASB is
used, seeding and mulching will not be required.

35



Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Borrow Excavation Cubic Yard

SHOULDER AND SLOPE BORROW

(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil consisting of loose, friable,
sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is provided in
accordance with the application rates shown in Table 1019-1A. Soil type is identified during the soil analysis. Soils
with a pH above 7.0 require acidic amendments to be added. Submit proposed acidic amendments to the Engineer
for review and approval. Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used.

TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
4.0-44 1,000 4,000 6,000
45-49 500 3,000 5,000
50-54 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 Ibs. / acre required
for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for Ph adjustment.

SHOULDER WEDGE

(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2012 Standard Specifications as follows:

(A) Page 6-26, Article 610-8, add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of
30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in
place after final compaction on the final surface course. Use an approved mechanical device which will form the
asphalt mixture to produce a wedge with uniform texture, shape and density while automatically adjusting to
varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PAVING INTERSECTIONS

(7-1-95) 610 R6 R64

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the
project a minimum distance of 50 feet. The pavement placed in the intersections shall be of the same material and
thickness placed on the mainline of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.

State Forces will place the base on the unpaved intersections.
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Widen the pavement on curves as directed by the Engineer.

FUEL PRICE ADJUSTMENT

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43
Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.2882 per gallon. Where any of the following are included as pay
items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/'SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012
Standard Specifications.

The base price index for asphalt binder for plant mix is $558.21 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on
March 1, 2014.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as
follows:

Asphalt Concrete Base Course Type B25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 12.5 5.6%
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The actual asphalt binder content will be established during construction by the Engineer within the limits
established in the 2012 Standard Specifications.

TEMPORARY TRAFFIC CONTROL (TTC)

(7-16-13) (Rev. 2-18-14) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following
provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to
beginning any other work. Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and
1180.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum speed maintained
at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is progressing
slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01,
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or
pavement marking removal. Properly ballasted cones and skinny drums may be used instead of drums. However,
drums are required for the upstream taper portion of lane closures in all applications. The stationary work zone
shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by
the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the traffic pattern to
the existing alignment and remove or cover any work zone signs. When covering work zone signs, use an opaque
material that prevents reading of the sign at night by a driver using high beam headlights. Use material, which does
not damage the sign sheeting. Replace any obliterated markings as required by other sections of the 2012 Standard
Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings.
When personnel and/or equipment are working within a lane of travel of an undivided facility, close the lane
according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer. Conduct
the work so that all personnel and/or equipment remain within the closed travel lane. Do not work simultaneously,
on both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform work only
when weather and visibility conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a minimum
the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving Operation
Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard
Drawings. Traffic cones may be used when necessary to provide additional protection of wet pavement markings.
Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:

1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches
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During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than
1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that
has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted
material, as approved by the Engineer. The material, equipment and labor associated with this operation will be at
no expense to the Department. This work is not considered part of shoulder reconstruction.

2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic
control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and
the sequence must be approved before closing alane of traffic. The Contractor and Engineer will
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic
control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the
Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and final
acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up additional
lane closures.
5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the

Contractor begins any map and does not complete within the seasonal restrictions, including placement of
final pavement markings and/or permanent markers, the Contractor shall be responsible for, at his expense,
paint per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 Standard
Specifications.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing
Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved,
Contractor will provide plans and devices for the detour at no additional cost to the department.

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated
Damages”.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make
repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and
its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these
areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas
with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may

need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the
Engineer.
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each
work day. For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be left
closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72
hours.

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and install
the following portable signs to warn drivers of the conditions. These are to include, but not limited to “Rough
Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted
below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral
clearance can be obtained within the median areas. These portable signs are incidental to the other items of work
included in the temporary traffic control (Lump Sum) pay item.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep
and remove all milled material from the roadway as soon as the daily milling operation is completed. Continue
milling operations until the particular section of roadway being milled is complete. Remove any existing pavement
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain vehicular access in
accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved by
the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify “no passing
zones” and to re-establish the proposed pavement markings and markers unless otherwise directed by the Engineer.
Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing
pavement marker removal prior to the end of the work day. Dispose of existing pavement markers as directed by
the Engineer. No direct payment will be made for this work, as it will be incidental to the paving operation.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to

beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 and 12
of the 2012 Standard Specifications.
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(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility owners per Article
105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working days prior to
installation.

Install all Advance/General warning work zone signs before beginning work on a particular map. If signs are
installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs until
the work begins. Install each work zone Advance/General warning sign separately and not on the same post or
stand with any other sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer.
Once the signs have been installed, any sign relocations requested by the Department will be compensated in
accordance with Article 104-7. Any additional signs other than the ones shown in the drawing will be compensated
in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing along
the —Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic control. There
will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general
warning work zone signs. Uncover advance/general warning work zone signs no more than 7 calendar days before
work resumes. All other operations may be suspended upon failure to comply with the above requirements. Such
suspended operations would not be resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The project is
substantially complete when the resurfacing operations are completed and the shoulders are brought up to the same
elevation as the proposed pavement and when pavement markings are installed. The pavement marking doesn’t
have to be the final marking material to be considered substantially complete. Any remaining punch list items are to
be completed with portable work zone signing. There will be no compensation for any portable signing. Sign
removal is a condition of final project acceptance.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable signs
for lane closures are compensated in the contract pay item for Temporary Traffic Control.

4) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones,
drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow
panels, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. The Temporary
Traffic Control pay item does not include work zone advance or general warning signs. Partial payments for
Temporary Traffic Control will be made as follows: The cumulative total of the lump sum price for temporary
traffic control will be equal to the percent complete (project) as calculated for each partial pay estimate. Additional
flashing arrow panels and message boards beyond those shown in the contract, detail drawings or Roadway
Standard Drawings required by the Engineer will be paid as extra work in accordance with Article 104-7 of the
Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, but
not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be measured
for each required sign and paid at the contract price for Work Zone Advance/General Warning Signing (SF).
Payment for Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the total
installed quantity. The remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per
map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the Lump Sum Price for
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Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle will be
considered one of the five flaggers. Payment will be made per hour at a rate of $20.00 per hour for each flagger
over the included amount (four or five) that is approved by the Engineer as Supplemental Flagging.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot
Supplemental Flagging Hour

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON
NEWLY RESURFACED AREAS

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have
been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day requirement in
the 2012 Standard Specifications. All other pavement marking shall be installed in accordance with the 2012
Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the
2012 Standard Specifications. Pavement markings shall be installed in accordance with the 2012 Standard
Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the exception of the 30 day
edge line requirement for 2 lane roads as described above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-
In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and
stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded
Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on
asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map.
Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway
Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the
2012 Roadway Standard Drawing 665.01.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE

(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity
unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout
waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not exceed 25 NTUs. If the
turbidity exceeds these levels due to natural background conditions, the existing turbidity level shall not be
increased.
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If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the
following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity
levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation of the pit
and discharge can continue as long as the stream turbidity levels are not increased due to the discharge.

©) Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30
minutes after startup and at a minimum, one additional sampling of all sampling locations during that 24-
hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into
compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the appropriate
sampling locations. Sampling locations shall include points upstream and downstream from the point at which the
discharge enters these waters. Upstream sampling location shall be located so that it is not influenced by backwater
conditions and represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional
wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is observed, the
dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced to a level where
sediment deposition does not occur. Staining of wetland surfaces from suspended clay particles, occurring after
evaporation or infiltration, does not constitute sedimentation. No activities shall occur in wetlands that adversely
affect the functioning of a wetland. Visible sedimentation will be considered an indication of possible adverse
impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained in a log
within the project records. Records will include, at a minimum, turbidity test results, time, date and name of
sampler. Should the Department’s test results exceed those of the Contractor’s test results, an immediate test shall
be performed jointly with the results superseding the previous test results of both the Department and the
Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality
standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other Tier I methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation
Plan’s Environmental Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be required by
regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the
bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential
for turbidity and should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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STABILIZATION REQUIREMENTS

(11-4-11) S-1

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general
construction permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural
Resources Division of Water Quality. Temporary or permanent ground cover stabilization shall occur within 7
calendar days from the last land-disturbing activity, with the following exceptions in which temporary or permanent
ground cover shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for
slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative
Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover stabilization shall be achieved in
accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING (EAST)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated
below. During periods of overlapping dates, the kind of seed to be used shall be determined. All rates are in
pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

5% Tall Fescue T5# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request.
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Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas II Falcon IL, IIL, IV & V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse 11 Montauk Southern Choice 11
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold Tarheel
Bravo Grande II Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment II

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of
Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio is

maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and
as directed.
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STANDARD SPECIAL PROVISION

ERRATA

(1-17-12) (Rev. 1-21-14) 74
Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6)
Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30”
with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py 75/Py. Ratio with
661'09"
Page 6-40, Avrticle 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement
Concrete, Class A”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”.
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:

W = LDVF + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall

be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.
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Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.

MINIMUM WAGES

(7-21-09) z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

ON-THE-JOB TRAINING

(10-16-07) (Rev. 5-21-13) Z-10
Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job
Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing and
newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements typically associated
with individual projects will no longer be applied at the project level. Instead, these requirements will be applicable
on an annual basis for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this provision and
the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded
projects located in North Carolina. However, priority shall be given to training employees on NCDOT Federal-Aid
funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women
as trainees to the extent that such persons are available within a reasonable area of recruitment. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.
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Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number
of trainees that will be assigned for the upcoming calendar year. At that time the Contractor shall enter into an
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties. The number of
training assignments may range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncbowd.com/section/on-the-job-training.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled work
classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements that may
be used by the contractors. However, the classifications established are not all-inclusive. Where the training is
oriented toward construction applications, training will be allowed in lower-level management positions such as
office engineers and estimators. Contractors shall submit new classifications for specific job functions that their
employees are performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and

The number of training hours specified in the training classification is consistent with common practices
and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary
responsibility for meeting the training and this provision is made applicable to the subcontract. However, only the
Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship
or training. The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of

recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed a
training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under
these contract documents. These documents and any other information as requested shall be submitted to the OJT

Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification
Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews
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All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the
OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum
journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program
requirement. Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s
Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY

(5-17-11) 7-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory. When said samples are collected, the vendor shall supply an independent laboratory report for
each lot to be tested. Results from seed so sampled shall be final. Seed not meeting the specifications shall be
rejected by the Department of Transportation and shall not be delivered to North Carolina Department of
Transportation warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the North
Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, Itchgrass,
Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed
shall not be labeled with the above weed species on the seed analysis label. Tolerances as applied by the
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and
Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized. However, for the
purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by the North
Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used. Allowances, as
established by the NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
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Weed Lb. Of Seed Weed Lb. of Seed

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine
or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed
on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop seed nor more than 1%
total weed seed. The germination rate as tested by the North Carolina Department of Agriculture shall not fall
below 70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified.
Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders of deficient seed
lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144
restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.
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Centipedegrass Japanese Millet

Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia
Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5%
inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) 7-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the
quarantined area. Comply with federal/state regulations by obtaining a certificate or limited permit for any
regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of
Agriculture. Have the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of  Agriculture/United  States  Department of  Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites
located in the quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.
This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and
shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present
a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

A e A i
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
* AGREED
MBE or ** DOLLAR
FIRM NAME AND ADDRESS WBE ITEM NO. ITEM DESCRIPTION UPI(;)II{\IIéJé\IIT VOLUME OF ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the
percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor
MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor
WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

$

$

%

%
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Contract No. DE00091
County Wake

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of § , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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Apr 01, 2014 9:20 am

County : Wake

ITEMIZED PROPOSAL FOR CONTRACT NO. DE00091

Page 1 of 1

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0106000000-E 230 BORROW EXCAVATION 812
CY
0003 0255000000-E SP  GENERIC GRADING ITEM 45
REPAIR EXISTING AGGREGATE BASE TON
COURSE
0004 1146000000-E 535 CONDITIONING EXISTING BASE 19
MSY
0005 1245000000-E SP  SHOULDER RECONSTRUCTION 3.12
SMI
0006 1330000000-E 607 INCIDENTAL MILLING 501
SY
0007 1498000000-E 610 ASPHALT CONC INTERMEDIATE 3,017
COURSE, TYPE 119.0B
TON
0008 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 479
TYPE S9.5B TON
0009 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 1,304
TYPE SF9.5A
TON
0010 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 261
TON
0011 4413000000-E SP  WORK ZONE ADVANCE/GENERAL 192
WARNING SIGNING SE
0012 4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0013 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 16,785
LINES (4", 90 MILS) LF
0014 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 16,473
LINES (4", 120 MILS) LF
0015 6084000000-E 1660 SEEDING & MULCHING 3.01
ACR

0920/Apr01/Q39896.13/D34524100000/E15

Total Amount Of Bid For Entire Project :
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County Wake

PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING AND

DATING BELOW.
Addendum No. Initial & Date: Addendum No. Initial & Date:
CONTRACTOR:
ADDRESS:
Federal Identification Number:
Authorized Agent: Title:
Signature: Date:
Witness: Title:
Signature: Date:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures 2012.

Reviewed by:

DATE

Accepted by NCDOT:

DATE
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
PARTNERSHIP

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00091
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
JOINT VENTURE (2) or (3)
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.
SIGNATURE OF CONTRACTORS

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

. Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(3)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(C)

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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Contract No. DE00091
County Wake

EXECUTION OF CONTRACT

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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County Wake

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.
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