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www.stantec.com

License No. F-0672

Stantec Consulting Services Inc.

801 Jones Franklin Road

Raleigh, NC  27606

Tel. (919) 851-6866

Fax. (919) 851-7024

Suite 300
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SLOPES 4:1 OR FLATTER-

SLOPES 3:1 OR FLATTER, WITH A SLOPE LENGTH OF 50 FT. OR LESS-

SLOPES BETWEEN 2:1 AND 3:1, WITH A SLOPE LENGTH OF 10 FT. OR LESS-

THE LAST LAND-DISTURBING ACTIVITY:

EXCEPTIONS IN WHICH TEMPORARY OR PERMANENT GROUND COVER SHALL BE PROVIDED IN 14 CALENDAR DAYS FROM 

STABILIZATION SHALL OCCUR WITHIN 7 CALENDAR DAYS FROM THE LAST LAND-DISTURBING ACTIVITY, WITH THE FOLLOWING 

OF ENVIRONMENT AND NATURAL RESOURCES DIVISION OF WATER QUALITY. TEMPORARY OR PERMANENT GROUND COVER 

NCG-010000 GENERAL CONSTRUCTION PERMIT EFFECTIVE AUGUST 3, 2011  ISSUED BY THE NORTH CAROLINA DEPARTMENT 

STABILIZATION FOR THIS PROJECT SHALL COMPLY WITH THE TIME FRAME GUIDELINES AS SPECIFIED BY THE 
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WB 540 VARIABLE BST

SOIL 

SOIL 

SOIL 

SOIL 

SOIL 

WB 540

VARIABLE BST

AQUA NORTH CAROLINA INC

DB 13547 PG 76

NC DEPT OF TRANSPORTATION

DB 8919 PG 2307

DB 3443 PG 198

COX, KATHLEEN K

DB 8330 PG 267

SNIDER, MYRA S

SNIDER, DAVID E
BYRD, HELEN J

DB 16375 PG 125

ASSOCIATION INC

MINGO CREEK COMMUNITY

DB 14759 PG 2694

ASSOCIATION INC

CHURCHILL COMMUNITY

D

L = 253.03’

T = 126.52’

R = 20,000.00’
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-L- PT Sta.  13+51.49

PI Sta 12+56.13

D

L = 190.73’

T = 95.37’

R = 12,000.00’

-L-

-L- PC Sta.  16+31.78 -L- PT Sta.  18+84.82

-L- POT Sta.  23+07.04

-L- PC Sta.  11+60.76

-L- POT Sta.  10+00.00

PI Sta 17+58.30

-L-

2
4
’

4
’ 
P

S

E
X
IS

T
.

2
6
’

P
S

E
X
IS

T
.

P
S

E
X
IS

T
.

2
4
’

4
’ 
P

S
4
’ 
P

S

120’ TRANSITION

+
6
0
.0

0

-L-

I-540 WB

E
X
IS

T
.

E
X
IS

T
.

SE = EXIST

RO = EXIST

SE = EXIST

RO = EXIST

RUMBLE STRIPS TO A DEPTH OF 1.5"
MILL OUT EXISTING PAVED SHOULDER &

RUMBLE STRIPS TO A DEPTH OF 1.5"
MILL OUT EXISTING PAVED SHOULDER &

-L- POC STA. 12+40.00

BEGIN TIP PROJECT SS-4905DF

-L- POT STA. 22+90.00

END TIP PROJECT SS-4905DF

EXISTING GROUND

-L- POC STA. 12+40.00

BEGIN PROJECT SS-4905DF

-L- POT STA. 22+90.00

END PROJECT SS-4905DF
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