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PLANS AND SPECIAL PROVISIONS.

FOR UTILITY INFORMATION, SEE UTILITY
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TO VIRGINIA

TO SR 1431

TBM #2: RAILROAD SPIKE SET IN 16" OAK TREE 1056.71 FT FROM -BL- STA. 5+00.00, ELEV. 308.71

BETWEEN SR 1431 AND VIRGINIA

ON SR 1442 (DAVE WINSTON RD) 

BRIDGE OVER JOHN H. RESERVOIR
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MITIGATION BANK.

HYDRAULICS UNIT TO DETERMINE QUANTITY OF MITIGATION CREDITS TO APPLY TO THE 

REQUIREMENT OF SUBMITTING AS-BUILT PLANS TO THE USACE AND ALSO FOR THE NCDOT 

(NCDOT_HYDRAULICS_AS-BUILT_PLANS@NCDOT.GOV).  THE PURPOSE OF THE SUBMITTAL IS TO MEET THE 

5 ENVIRONMENTAL OFFICER AND THE NCDOT HYDRAULICS UNIT 

COMPLETION OF THE PROJECT. THE RESIDENT ENGINEER SHALL FORWARD AS-BUILTS TO THE DIVISION 

THE CONTRACTOR SHALL PROVIDE MARKED UP "AS-BUILT" PLANS TO THE RESIDENT ENGINEER UPON 19.

THE BID PRICE FOR "REMOVAL OF EXISTING STRUCTURE AT STATION 14+66.00 -L-.

PERTAINING TO HANDLING OF MATERIALS CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN 

COSTS RESULTING FROM COMPLIANCE WITH APPLICABLE STATE OR FEDERAL REGULATIONS 

CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 107-1 OF THE STANDARD SPECIFICATIONS. ANY 

INASMUCH AS THE PAINT SYSTEM ON THE EXISTING STRUCTURAL STEEL CONTAINS LEAD, THE 18.

THE REMOVAL OF THE EXISTING BRIDGE. 

BEST MANAGEMENT PRACTICES FOR BRIDGE DEMOLITION AND REMOVAL WILL BE IMPLEMENTED DURING 17.

PROVISIONS.

FOR ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND RENOVATION ACTIVITIES, SEE SPECIAL 16.

GENERAL NOTES (CONTINUED): 

PARAPET

CONCRETE 

1'-2" x 2'-9•" 

LF

400.75

400.75

FOR REMOVAL OF EXISTING BRIDGE, SEE SPECIAL PROVISIONS.15.

CLOSED TO TRAFFIC AND TRAFFIC IS NOT PERMITTED TO CROSS THE BRIDGE.  

SHALL BE REMOVED TO ONE FOOT BELOW THE MUD LINE. THE EXISTING BRIDGE IS PRESENTLY 

PROPOSED STRUCTURE SHALL BE REMOVED IN THEIR ENTIRETY. EXISTING INTERIOR BENTS 

BENT 2 & BENT 3 WITH CONCRETE PIERS NEAR THE WATER LINE AND LOCATED AT THE 

AN ASPHALT WEARING SURFACE ON TIMBER END BENTS AND BENT 1 WITH TIMBER PILES AND 

35'-0", AND 45'-6" (160'-10" TOTAL LENGTH), 19'-0" CLEAR ROADWAY WIDTH AND TIMBER DECK WITH 

THE EXISTING STRUCTURE #380143 CONSISTING OF FOUR (4) TIMBER SPANS @ 35'-4", 45'-0", 14.

ASPHALT WEARING SURFACE IS INCLUDED IN ROADWAY QUANTITY ON ROADWAY PLANS.13.

FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL PLANS.12.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.11.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.10.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.9.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.8.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.7.

DEMOLITION IN ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.

FALL INTO THE WATER.  THE CONTRACTOR SHALL REMOVE THE BRIDGE AND SUBMIT PLANS FOR 

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS TO 6.

CONDITIONS AT THE PROJECT SITE.

BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE SHOWN ON THE PLANS AND THE ACTUAL 

OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON DIFFERENCE 

CONTRACTOR, THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER AGAINST THE DEPARTMENT 

INFORMATION AVAILABLE.  SINCE THIS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE 

THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST 5.

BRIDGES.''

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH ``HEC 18 - EVALUATING SCOUR AT 4.

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 13.

SPECIFICATIONS

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN 2.

ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING1.

GENERAL NOTES:
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