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2018 ROADWAY ENGLISH STANDARD DRAWINGS

The following Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch -
N. C. Department of Transportation — Raleighs, N. C., Dated January.,
and by reference hereby are considered a part of these plans:

STD.NO. TITLE

DIVISION 2 - EARTHWORK

200.03 Method of Clearing — Method 111

225.02 Guide for Grading Subgrade - Secondary and Local

225.04 Method of Obtaining Superelevation - Two Lane Pavement

DIVISION 3 - PIPE CULVERTS
300.01 Method of Pipe Installation
310.10 Driveway Pipe Construction

DIVISION 4 - MAJOR STRUCTURES

422.02 Bridge Approach Fills — Type Il Modified Approach Fill

DIVISION 5 - SUBGRADE. BASES AND SHOULDERS

560.01 Method of Shoulder Construction — High Side of Superelevated Curve — Method 1

DIVISION 8 — INCIDENTALS

806.01 Concrete Right-of-Way Marker
806.02 Granite Right-of-Way Marker
840.72 Pipe Collar
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2018 SPECIFICATIONS
EFFECTIVE:

GENERAL NOTES:
01-16-2018

2018 are agpplicable to this project

GRADE LINE:
GRADING AND SURFACING:

CLEARING:

SUPERELEVATION:

ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED
NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS.
SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL

SECTIONS.
CONSTRUCTION:

ASPHALT. EARTH.
SUPERELEVATED CURVES SHALL BE

SIDE ROADS:

THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED
SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS.
ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE
IN ORDER TO SECURE A PROPER TIE-IN.

GRADE LINES MAY BE

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY

IN ACCORDANCE WITH

AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF

IN ACCORDANCE WITH STD. NO. 560.01

846.01 Concrete Curb. Gutter and Curb & Gutter
850.01 Concrete Paved Ditfches

862.01 Guardrail Placement

862.02 Guardrail Installation

862.03 Structure Anchor Units

876.01 Rip Rap in Channels

876.02 Guide for Rip Rap at Pipe Qutlets
876.04 Drainage Ditches with Class ‘B’ Rip Rap

THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE

SUITABLE CONNECTIONS WITH ALL ROADS. STREETS. AND DRIVES ENTERING THIS PROJECT.
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS
[NVOLVED.

GUARDRAIL:

THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING
CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT
WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL.

TEMPORARY SHORING:

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA
WORK” IN ACCORDANCE WITH SECTION 104-T7.

END BENTS:

THE SURVEYOR SHALL CHECK THE STRUCTURE END BENT PLANS. DETAILS. AND CROSS-
SECTIONS PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION
APPROACHING A BRIDGE.

UTILITIES:

UTILITY OWNERS ON THIS PROJECT ARE
AT&T. CenturyLink and Charter

ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.

RIGHT-OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT.
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