
SITE DESCRIPTION STABILIZATION TIME

7 DAYS

TIMEFRAME EXCEPTIONS

PERIMETER DIKES, SWALES, DITCHES AND SLOPES

HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE

SLOPES STEEPER THAN 3:1 7 DAYS
IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE

NOT STEEPER THAN 2:1, 14 DAYS ARE ALLOWED.

NONE

SLOPES 3:1  OR FLATTER 14 DAYS

14 DAYS

7 DAYS FOR SLOPES GREATER THAN 50’ IN

LENGTH.

ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:1 NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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PLAN FOR CONSTRUCTION SHEET 05

FINAL GRADE EROSION CONTROL
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