DocuSign Envelope ID: F371C4BD-3AA1-41FD-A4BE-7970851696EA

PROJECT REFERENCE NO. SHEET NO.

MATCHLINE -L- STA.23+00

SEE SHEET 04

END CONSTRUCTION

-L- POC STA.23+15.00

BEGIN CONSTRUCTION
—L- POT STA. 25+ 54.00

[END TIP PROJECT W-5601EJ
| END CONSTRUCTION

—L- POT STA. 26+27.00

 -l< STA. 26+70.4I =
-Y3=STA. 1+50.00

PT Sta. 24+56.44

POT  Sta. 26+70.4

W-560IE J EC-3/CONST -5

CLEARING AND GRUBBING AND RW  SHEET NO.

FINAL GRADE EROSION CONTROL ROADWAY DESIGN HYDRAULICS
PLAN FOR CONSTRUCTION SHEET 05 ENGINEER ENGINEER

SITE DESCRIPTION

STABILIZATION TIME

FIMEFRAME EXCEFRTIONS

PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 3:l T DAYS NOT STEEPER THAN 2:,14 DAYS ARE ALLOWED.
SLOPES 3: OR FLATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 507 IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:l 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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