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GENERAL NOTES:

TRANSCEIVER TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE
FOR DETERMINING \ ENSURING PROPER TERMINATIONS.

NOTIFY THE CITY OF DURHAM TRANSPORTATION ENGINEER; PETE NICHOLAS AT 919 560-4366 EXT 36436;
FIVE (5) DAYS PRIOR TO BEGINNING WORK ON SIGNAL SYSTEMS COMMUNICATION CABLE. NOTIFY THE CITY
TRANSPORTATION ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE
FUNCTIONING PROPERLY.

NOTE 1
RECORD EXISTING SPLICE ARRANGEMENT AND COMPARE TO THE SUPPLIED SPLICE PLANS.

IF DISCREPANCIES EXIST CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED.

NOTE 2

BACKPULL EXISTING FIBER OPTIC CABLE FROM EXISTING POLE MOUNTED CABINET TO PROPOSED
BASE MOUNTED CABINET.

NOTE 3
MAINTAIN MESSENGER CABLE SEGMENT TO SERVE AS THE AERIAL GUY.
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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