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NOTE 1

20'

1" = 20'

CABLE TO POLE GROUND

BOND RISER AND MESSENGER

SEE NOTE 2

45

8

9

CABINET

BASE MOUNTED

PROPOSED

BACK PULLED

BACK PULLED

BASE MOUNTED CABINET.

RECORD EXISTING SPLICE ARRANGEMENT AND COMPARE TO THE SUPPLIED SPLICE PLANS.

IF DISCREPANCIES EXIST CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED.

NOTE 2

DOCU M ENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES CO M PLETED

6

6

BACKPULL EXISTING FIBER OPTIC CABLE FROM EXISTING POLE MOUNTED CABINET TO PROPOSED

SEE NOTE 1 & 2

MAINTAIN MESSENGER CABLE SEGMENT TO SERVE AS THE AERIAL GUY.
NOTE 3

SEE NOTE 2 & 3

GENERAL NOTES:

FUNCTIONING PROPERLY.
TRANSPORTATION ENGINEER AFTER ALL W ORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE
FIVE (5) DAYS PRIOR TO BEGINNING W ORK ON SIGNAL SYSTEMS COMMUNICATION CABLE.  NOTIFY THE CITY
NOTIFY THE CITY OF DURHAM TRANSPORTATION ENGINEER; PETE NICHOLAS AT 919 560-4366 EXT 36436;

FOR DETERMINING \ ENSURING PROPER TERMINATIONS.
TRANSCEIVER TERMINATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR IS RESPONSIBLE
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