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DOCU M ENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES CO M PLETED

TEST RESULTS.
SHO W N ABO VE (1-4) AND SUBMIT PHO TO GRAPH ALO NG W ITH O TDR
DIGITAL PHO TO GRAPH SHO W ING THE SPLICE TRAY AND INFO RM ATIO N
PRIO R TO INSTALLING THE CO VER O N THE SPLICE TRAY TAKE A

4) NAM E OF INDIVIDUAL PERFO RMING THE SPLICING
3) CO M PANY NAM E
2) DATE
1) SPLICE LO CATIO N

REFERENCE SECTIO N 1731 "FIBER OPTIC SPLICE ENCLOSURE"
INCLUDE O N THE CO VER OF EACH SPLICE TRAY THE FO LLO W ING:

2

LEGEND

X =  FUSION SPLICE
TIA/EIA  598-A
COLOR CODE

(1)  BLUE

(2)  ORANGE

(3)  GREEN

(4)  BROW N

(5)  SLATE

(6)  W HITE
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BUFFER TUBE
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Unused fibers left coiled and stored in splice tray.

Unused Buffer Tubes left coiled and stored in splice tray.

SR 1361 (VICKERS AVENUE)

AT W. LAKEW OOD AVENUE

Notes:

CAP & SEAL

NOTES:

CAP & SEAL

NEW BASE MOUNTED CABINET

NEW SPLICE TRAY

05-0324
TO 

EXISTING

TRANSCEIVER TERMINATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR IS RESPONSIBLE
FOR DETERMINING\ENSURING PROPER TERMINATIONS.

FIVE (5) DAYS PRIOR TO BEGINNING W ORK ON SIGNAL SYSTEMS COMMUNICATION CABLE.  NOTIFY THE CITY

FUNCTIONING PROPERLY. ALL W ORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

1)

2)

3)

SIG. INV. 05-1001
TRANSCEIVER

NEW

NOTIFY THE CITY OF DURHAM TRANSPORTATION ENGINEER;  PETE NICHOLAS AT 919 560-4366 EXT 36436;

ENGINEER TO DETERMINE HOW TO PROCEED.
ARRANGEMENT AND COMPARE TO THE SUPPLIED SPLICE PLANS.  IF DISCREPANCIES EXIST CONTACT THE
PRIOR TO BACKPULLING THE FIBER OUT OF THE POLE MOUNTED CABINET, RECORD THE EXISTING SPLICE

4)

TRANSPORTATION ENGINEER AFTER ALL W ORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE

2/2/2017


	051001_sig_dsn_2016xxxx

		2017-02-02T08:37:22-0800
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




