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NEW SPLICE TRAY

NOTES:

1) NOTIFY THE CITY OF DURHAM TRANSPORTATION ENGINEER; PETE NICHOLAS AT 919 560-4366 EXT 36436;
FIVE (5) DAYS PRIOR TO BEGINNING WORK ON SIGNAL SYSTEMS COMMUNICATION CABLE. NOTIFY THE CITY
TRANSPORTATION ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE
FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

2) PRIOR TO BACKPULLING THE FIBER OUT OF THE POLE MOUNTED CABINET, RECORD THE EXISTING SPLICE
ARRANGEMENT AND COMPARE TO THE SUPPLIED SPLICE PLANS. IF DISCREPANCIES EXIST CONTACT THE
ENGINEER TO DETERMINE HOW TO PROCEED.

3) TRANSCEIVER TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE
FOR DETERMINING\ENSURING PROPER TERMINATIONS.

4) INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:
REFERENCE SECTION 1731 “FIBER OPTIC SPLICE ENCLOSURE”
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1) SPLICE LOCATION

2) DATE UNLESS ALL SIGNATURES COMPLETED
3) COMPANY NAME —
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