

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J. ERIC BOYETTE Secretary

June 2, 2021

NOTIFICATION OF AWARD – BONDS NOT REQUIRED

James Steven Perry dba Perry PO Box 1805 Wendell, NC 27591

Contract No.D5POC122TIP No.:N/AFederal Aid No.:N/AWBS Element:VariousCounty:DurhamDescription:Annual Needs Cut and Shove

Dear Sir or Madam:

I am pleased to inform you that **James Steven Perry dba Perry** has been awarded the contract for the above project based on the bid submitted on **May 26, 2021** in the amount of **\$71,960.00**.

Please provide a current Certificate of Insurance and Execution of Contract Forms (if not already provided) within 14 calendar days from the date you receive your award letter. Execution Forms and Certificate of insurance should be returned to the Division Contract Engineer, Michael Biedell, PE. Mr. Biedell's email address is **mbiedell@ncdot.gov**. The Execution of Contract Forms are available on the NCDOT web site at <u>https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx</u> Please remember that work may not start before the contract has been properly executed.

In accordance with Article 104-2 of the Standard Specifications, it will be necessary for you to submit the name of those individuals within your organization who will be authorized to sign supplemental agreements that may be necessary in the performance of the work under this contract. Please furnish this information to the Maintenance Project Manager, Chris Hoffman. Mr. Hoffmans's mailing address 2612 N. Duke St., Durham, NC 27704 and telephone number is (919) 825-2664.

Telephone: (919) 220-4600 Fax: (919) 560-3371 Customer Service: 1-877-368-4968 Location: 2612 NORTH DUKE STREET DURHAM, NC 27704

Website: www.ncdot.gov

For questions, please contact me at <u>mbiedell@ncdot.gov</u>.

Sincerely,

Milbut & Biedest

Michael J. Biedell, PE Division Contract Engineer

//mjb

cc: Brandon Jones, PE, Division Engineer Doug McNeal, PE, Division Maintenance Engineer Chris Hoffman, Maintenance Project Manager Schedule Management Office